

## **Minot Ave Multipath – RFP Questions**

1. Could you please confirm the required project design completion date in the RFP? Page 2 of the RFP notes June 30, 2024, and page 6 notes June 30, 2025.
2. Has the 25% Design been approved by MassDOT?
3. Has MassDOT conducted the 25% Design Public Hearing?
4. Please provide the following 25% Documents for review/scoping of the final design tasks:
  1. Design and survey files in CAD/PDF format
  2. Approved Design Justification Workbook
  3. Approved Functional Design Report
  4. Approved Geotechnical Report and boring logs
  5. 25% MassDOT Review Comments
  6. 25% MassDOT Right of Way Review Comments

## **Answers**

June 30,2024 is when the MassTrails money must be used by, Jun 30,2025 is when we expect the project to be ready to go out to bid.

MassDOT had not yet approved the 25% design due to the requested changes/revisions [the current plans with comments are attached], and, as you know, the 25% DPH would not be held until 25% approval.

The Functional Design Report was approved [attached].

The Design Justification Workbook was not approved, again due to the requested changes. One of which was MADOT asked for sidewalks on the north side of Minot in addition to the shared use path, [as part of the next submittal we expect to justify why they are not necessary.]

The Geotechnical Report and boring logs will be submitted with the 75% design.