

## Addendum 2

### Lillian Gregerman Bandshell RFQ – Questions and Answers

As of September 21, 2021

Question

Answer

Name of RFQ on Town website?	Bandshell RFQ
What is the estimated timeline for start and completion at this time or if that will be determined later in the process?	To be determined. Would like to have the project complete before next summer.
I would like a list of interested parties.	List of parties who have made inquiries: <a href="http://www.ThortonTomasetti.com">www.ThortonTomasetti.com</a> , <a href="http://Constructionconnect.com">Constructionconnect.com</a> , <a href="http://www.taylorburns.com">www.taylorburns.com</a> , <a href="http://stephenkelleherarchitects.com">stephenkelleherarchitects.com</a> , <a href="http://jamescarrarchitect.com">jamescarrarchitect.com</a> , <a href="http://ssvarchitects.com">ssvarchitects.com</a> ,
When is construction expected to begin?	To be determined.
What is the project budget or firm value?	Subject to the design.
Would you consider amending the "completed similar work in the State of Massachusetts within the last "2" two year" to within the past five years	Yes.
On page 4 of the RFQ under "copies" document reads: "proposers must submit one (1) original, three (7) copies and one digital copy on a flash drive"	This was a typo. It should read seven (7) copies.

<p>In the RFQ on page 6 in the paragraph 2 of the Introduction, it states,</p> <p>“The designer will provide an existing conditions assessment, upgrades plan alternatives, bid documentation for the chosen alternative, construction documentation, and bidding assistance/construction oversight. We expect that construction will include masonry, structural, electrical, landscape work, and associated work. This project should address all parts of the Lillian Gregerman Bandshell and surrounding grounds. It should include all reimbursable work needed such as surveys, testing, etc.”</p> <p>At the walk this morning it was mentioned that the scope of work will be a study with cost estimates and public input.</p> <p>Can you please re-define scope of work to coincide with what was discussed at the walk through?</p>	<p>Please see Addendum 1.</p>
<p>The RFQ lists a \$35,000 fee for all tasks from the design study up through construction administration. Is this the case, or is this RFQ just for the study phase?</p>	<p>No. See Addendum 1.</p>
<p>Can you provide a copy of the sign in sheet for the preproposal meeting?</p>	<p>See Addendum 3.</p>