

SECTION 00300

BID

To the Town of Wareham, Massachusetts, herein called the "Owner", for
"Emergency Repairs to Wankinquoah Avenue Sewer Main, Contract No. 2023-001".

The Undersigned, as a bidder herein referred to as singular and masculine, declares as follows:

- (1) The only parties interested in this BID as Principals are named herein;
- (2) this BID is made without collusion with any other person, firm, or corporation;
- (3) no officer, agent, or employee of the Owner is directly or indirectly interested in this BID;
- (4) he has carefully examined the site of the proposed Work and fully informed and satisfied himself as to the conditions there existing, the character and requirements of the proposed Work, the difficulties attendant upon its execution and the accuracy of all estimated quantities stated in this BID, and he has carefully read and examined the Drawings, the annexed proposed AGREEMENT and the Specifications and other Contract Documents therein referred to and knows and understands the terms and provisions thereof;
- (5) he understands that information relative to subsurface and other conditions, natural phenomena, existing pipes and other structures (surface and/or subsurface) has been furnished only for his information and convenience without any warranty or guarantee, expressed or implied, that the subsurface and/or other conditions, natural phenomena, existing pipes and other structures (surface and/or subsurface) actually encountered will be the same as those shown on the Drawings or in any of the other Contract Documents and he agrees that he shall not use or be entitled to use any such information made available to him through the Contract Documents or otherwise or obtained by him in his own examination of the site, as a basis of or ground for any claim against the Owner or the Engineer arising from or by reason of any variance which may exist between the aforesaid information made available to or acquired by him and the subsurface and/or other conditions, natural phenomena, existing pipes and other structures (surface and/or subsurface) actually encountered during the construction work, and he has made due allowance therefore in this BID;
- (6) and he understands that the quantities of work tabulated in this BID or indicated on the Drawings or in the Specifications or other Contract Documents are only approximate and are subject to increase or decrease as deemed necessary by the Engineer; and he agrees that, if this BID is accepted he will contract with the Owner, as provided in the copy of the Contract Documents deposited in the office of the Department of Public Works, this BID form being part of said Contract Documents, and that he will perform all the work and furnish all the materials and equipment, and provide all labor, services, plant, machinery, apparatus, appliances, tools, supplies and all other things required by the Contract Documents in the manner and within the time therein prescribed and according to the requirements of the Engineer as therein set forth, and that he will take in full

compensation therefore the total dollar amount tabulated from the actual measured quantities of said work and each unit or lump sum price stated in this BID as hereinafter set forth.

(Note: All entries in the entire BID must be made clearly and in ink; price bid must be written in both words and figures.)

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
Sewer and Drain Work			
1	2 days	Investigation of Sewer Laterals, per day, <u>Fifteen Hundred</u> dollars and <u>NO</u> cents (\$ <u>1500.00</u>)	\$ <u>3000.00</u>
2A	330 lin. ft.	Furnish and Install 8-inch PVC Sewer Pipe, per linear foot, <u>Seventy Five</u> dollars and <u>Seventy Six</u> cents (\$ <u>75.76</u>)	\$ <u>25,000.80</u>
2B	30* lin. ft.	Furnish and Install 12-inch D.I. Drain Pipe, per linear foot, <u>Five Hundred Seventy Six</u> dollars and <u>Sixty Seven</u> cents (\$ <u>576.67</u>)	\$ <u>17,300.10</u>
2C	100 lin. ft.	Furnish and Install Sewer Service Connections, per linear foot, <u>Nineteen Hundred Ninety</u> dollars and <u>NO</u> cents (\$ <u>1990.00</u>)	\$ <u>199,000.00</u>
3	160 lin. ft.	Removal and Disposal of Asbestos Cement Pipe, (All Diameters), per linear foot, <u>Eleven Hundred Fifty Six</u> dollars and <u>Twenty Five</u> cents (\$ <u>1156.25</u>)	\$ <u>185,000.00</u>
4	8 vert .ft.	Furnish and Install Sewer Manhole Inside Drop Connection, per vertical foot, <u>Five Hundred Sixty Two</u> dollars and <u>Fifty</u> cents (\$ <u>562.50</u>)	\$ <u>4,500.00</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
Pipe Scribing			
5	290 lin. ft.	Pipe Scribing, per linear foot, <u>Four Hundred Sixty Five</u> dollars and <u>Fifty Two</u> cents (\$ <u>465.52</u>)	\$ <u>135,000.80</u>
6	2 each	Pipe Scribing Launching and Receiving Pits, per each, <u>Eight Hundred Twenty Five Thousand</u> <u>Three Hundred Sixty Three</u> dollars and <u>Sixty three</u> cents (\$ <u>825363.63</u>)	\$ <u>1,650,727.27</u>
Water Work			
7A	15 lin. ft	Furnish and Install 6-inch D.I.C.L. Water Main, per linear foot, <u>Three Hundred</u> dollars and <u>NO</u> cents (\$ <u>300.00</u>)	\$ <u>4,500.00</u>
7B	330 lin. ft	Furnish and Install 8-inch D.I.C.L. Water Main, per linear foot, <u>Four Hundred Fifty Four</u> dollars and <u>Fifty Four</u> cents (\$ <u>454.54</u>)	\$ <u>149,998.20</u>
8A	1 valve	Furnish and Install 6-inch Gate Valve, per valve, <u>Sixty Eight Hundred</u> dollars and <u>NO</u> cents (\$ <u>6800.00</u>)	\$ <u>6,800.00</u>
8B	6 valve	Furnish and Install 8-inch Gate Valve, per valve, <u>Eleven Thousand Six</u> <u>Hundred Sixty Six</u> dollars and <u>Sixty Six</u> cents (\$ <u>11,666.66</u>)	\$ <u>69,999.96</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
8C	1 valve	Furnish and Install 8-inch Insertion Gate Valve, per valve, <u>Fifty Five Thousand Five Hundred</u> dollars and <u>120</u> cents (\$ <u>55,500.00</u>)	\$ <u>55,500.00</u>
9	1 each	Furnish and Install Fire Hydrant, per each, <u>Twelve Thousand Nine Hundred Fifty</u> dollars and <u>00</u> cents (\$ <u>12,950.00</u>)	\$ <u>12,950.00</u>
10	2,000 lbs	Furnish and Install Additional Water Fittings, per pound, <u>Zero</u> dollars and <u>Seventy Five</u> cents (\$ <u>0.75</u>)	\$ <u>1,500.00</u>
11A	110 lin. ft	Furnish and Install 1-inch Water Service Pipe, per linear foot, <u>Two Hundred Twenty Seven</u> dollars and <u>Twenty Seven</u> cents (\$ <u>227.27</u>)	\$ <u>24,999.70</u>
11B	150 lin. ft	Furnish and Install 2-inch Water Service Pipe, per linear foot, <u>One Hundred Fifty Four</u> dollars and <u>120</u> cents (\$ <u>154.00</u>)	\$ <u>23,100.00</u>
11C	6 stop	Furnish and Install 1-inch Corporation Stops, per stop, <u>Seven Hundred Ninety one</u> dollars and <u>Sixty Seven</u> cents (\$ <u>791.67</u>)	\$ <u>4,750.02</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
11D	2 stop	Furnish and Install 2-inch Corporation Stops, per valve, <u>Two Thousand Two Hundred Fifty</u> dollars and <u>NO</u> cents (\$ <u>2250.00</u>)	\$ <u>4,500.00</u>
11E	6 stop	Furnish and Install 1-inch Curb Stops, per stop, <u>Two Thousand Two Hundred Fifty</u> dollars and <u>NO</u> cents (\$ <u>2250.00</u>)	\$ <u>13,500.00</u>
11F	2 stop	Furnish and Install 2-inch Curb Stops, per stop, <u>Thirty Five Hundred</u> dollars and <u>NO</u> cents (\$ <u>3500.00</u>)	\$ <u>7,000.00</u>
12	1 l.s.	Furnish and Install Temporary Water Main Bypass, per lump sum, <u>Eighty Five Thousand</u> dollars and <u>NO</u> cents (\$ <u>85,000.00</u>)	\$ <u>85,000.00</u>
Excavation Materials			
13	25* cu. yd.	Earth Excavation Below Normal Depth, per cubic yard, <u>One Hundred</u> dollars and <u>NO</u> cents (\$ <u>100.00</u>)	\$ <u>2,500.00</u>
14	25* cu. yd	Rock Excavation and Disposal, per cubic yard, <u>Two Hundred Ninety Four</u> dollars and <u>NO</u> cents (\$ <u>294.00</u>)	\$ <u>7,350.00</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
Additional Materials			
15	25* cu. yd.	Additional 3/4-Inch Crushed Stone, per cubic yard, <u>Sixty</u> dollars and <u>NO</u> cents (\$ <u>60.00</u>)	\$ <u>1,500.00</u>
16	25* cu. yd.	Additional Gravel Borrow, per cubic yard, <u>Fifty One</u> dollars and <u>NO</u> cents (\$ <u>51.00</u>)	\$ <u>1,275.00</u>
Pavement Restoration			
17A	165 cu. yd.	Processed Aggregate Base Course (12-inch), per cubic yard, <u>Ninety</u> dollars and <u>Ninety one</u> cents (\$ <u>90.91</u>)	\$ <u>15,000.15</u>
17B	600 lin. ft.	Temporary Trench Width Bituminous Pavement (2-inch), per linear foot, <u>Fifty Six</u> dollars and <u>Fifty Eight</u> cents (\$ <u>56.58</u>)	\$ <u>33,948.00</u>
17C	600 lin. ft.	Permanent Trench Width Bituminous Pavement Binder Course (2-1/2-inch), per linear foot, <u>One Hundred Three</u> dollars and <u>Fifty Eight</u> cents (\$ <u>103.58</u>)	\$ <u>62,148.00</u>
17D	600 lin. ft.	Permanent Trench Width Bituminous Pavement Surface Course (1-1/2-inch), per linear foot, <u>Seventy</u> dollars and <u>Sixty Seven</u> cents (\$ <u>70.67</u>)	\$ <u>42,402.00</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
Miscellaneous			
18	200 lin. ft.	Staked Straw Wattles, per linear foot, <u>Twenty Nine</u> dollars and <u>ND</u> cents (\$ <u>29.00</u>)	\$ <u>5,800.00</u>
19	3 each	Catch Basin Erosion Control Protection, per each, <u>Seventy Five</u> dollars and <u>ND</u> cents (\$ <u>75.00</u>)	\$ <u>225.00</u>
20A	1 L.S.	Management of Soils/Fill and Suspect Materials, lump sum, <u>Fourteen Hundred</u> dollars and <u>ND</u> cents (\$ <u>1400.00</u>)	\$ <u>1,400.00</u>
20B	1 Allowance	Allowance for Disposal of Contaminated Material, as directed, allowance <u>Ten Thousand</u> dollars and <u>Zero</u> cents (\$ <u>10,000.00</u>)	\$ <u>10,000.00</u>
21	1 Allowance	Uniformed Traffic Officers, allowance, <u>Thirty-Two Thousand</u> dollars and <u>Zero</u> cents (\$ <u>32,000.00</u>)	\$ <u>32,000.00</u>
22	1 L.S.	Mobilization and Demobilization, lump sum <u>One Hundred Fifty Thousand</u> dollars and <u>ND</u> cents (\$ <u>150,000.00</u>)	\$ <u>150,000.00</u>

<u>Item Number</u>	<u>Estimated Quantity</u>	<u>Brief Description: unit or lump-sum price bid in both words and figures.</u>	<u>Total in Figures</u>
23A	N/A N/A	Price adjustment for liquid asphalt, (Base Price = \$660.00)	\$ <u> N/A </u>
23B	N/A N/A	Price adjustment for diesel fuel, (Base Price = \$3.091)	\$ <u> N/A </u>
23C	N/A N/A	Price adjustment for gasoline, (Base Price = \$2.886)	\$ <u> N/A </u>
23D	N/A N/A	Price adjustment for portland cement, (Base Price = \$181.15)	\$ <u> N/A </u>

*Indeterminate, quantity assumed for comparison of Bids.

TOTAL OF BID:

Total of BID in figures \$ 3,049,174.99

Total of BID in words three million forty nine thousand
one hundred seventy four Dollars and Ninety Nine
Cents

The undersigned agrees that for extra work, if any, performed in accordance with the terms and provisions of the annexed form of AGREEMENT, he will accept compensation as stipulated therein as full payment for such extra work.

If the Bid is accepted by the OWNER, the undersigned agrees to commence work under this Contract on a date to be specified in a written "Notice to Proceed" by the Owner and complete the entire work provided to be done under this Contract within the time stipulated in Table "A" of the AGREEMENT. If this bid is accepted by the Owner, the undersigned, also agrees to comply with the provisions of Section 1.14 "Liquidated Damages" and Table A of the Agreement.

As provided in the INFORMATION FOR BIDDERS, the bidder hereby agrees that he will not withdraw this BID, within 90 consecutive calendar days after the actual date of the opening of Bids, and that, if the Owner shall accept this BID, the bidder will duly execute and acknowledge the AGREEMENT and furnish, duly executed and acknowledged, the required CONTRACT BONDS within fourteen (14) consecutive calendar days after notification that the AGREEMENT and other Contract Documents are ready for signature.

Should the bidder fail to execute any of his agreements as hereinabove set forth, the Owner shall have the right to retain as liquidated damages, the Bid Security attached in the sum of

(5 percent of Total Bid)

_____ Five Percent _____ Dollars,

(\$ 5% _____) which shall become the Owner's property for the delay and additional expense to the Owner caused thereby. If a bid bond was given, it is agreed that the amount thereof shall be paid as liquidated damages to the Owner by the Surety. (Bidder must fill in this blank.)

The bidder hereby acknowledges the receipt of, and has included in this BID, the following Addenda:

(To be filled in by Bidder, if Addendums are issued.)

Addendum No. 1 _____, dated _____

Addendum No. _____, dated _____

Addendum No. _____, dated _____


The bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security deposited with this BID fairly and reasonably represents the amount of damages the Owner will suffer due to the failure of the bidder to fulfill his agreements as above provided.

(SEAL)

MDR Construction Co., Inc.

(Name of Bidder)

By



Michael R. Saccone, President

(Signature and title of authorized representative)



1693 Shawsheen Street

(Business address)

Tewksbury, MA

(City and State)

Date 6/1/23

The bidder is a corporation incorporated in the State (or Commonwealth) of Massachusetts - (Bidder must add and delete as necessary to make this sentence read correctly.)

(Note: If the bidder is a corporation, affix corporate seal and give below the names of its president, treasurer, and general manager, if any; if a partnership, give full names and residential addresses of all partners; and if an individual, give residential address, if different from business address.)

The required names and addresses of all persons interested in the foregoing Bid, as Principals, are as follows:

Michael R. Saccone, President 1693 Shawsheen Street, Tewksbury, MA 01876

(Add supplementary page if necessary)

CERTIFICATE OF AUTHORIZATION
FOR
BIDDING REPRESENTATIVE

(Note: Bidder must complete for certification of authorized representative signing Bid.)

At a duly authorized meeting of the Board of Directors of the

MDR Construction Co., Inc. held on 6/1/23,
(Name of Corporation) (Date)

at which all the Directors were present or waived notice, it was voted that

Michael R. Saccone President
(Name of Authorized Representative) (Title)

of this company shall be, and hereby is, authorized to execute bidding documents, contracts and bonds in the name and on behalf of said company, and to affix the corporate seal thereto, and such execution of any contract obligation in this company's name on its behalf of such

President under seal of the company shall be valid and binding upon this company.
(Title)

A true copy

ATTEST  Michael R. Saccone
(Clerk)

Place of Business 1693 Shawsheen Street
Tewksbury, MA

I hereby certify that I am the clerk of the MDR Construction Co., Inc.
(Name of Corporation)

_____, that Michael R. Saccone
(Name of Authorized Representative)

is the duly elected President of said company, and that the
(Title)

above vote has not been amended or rescinded and remains in full force and effect as of the date of this contract.

 Corporate Seal
(Clerk)



STATEMENT OF BIDDERS' QUALIFICATIONS

The following shall accompany the bid and is required as evidence of the bidder's qualifications to perform the work, as bid upon, in accordance with the contract drawings and specifications. This statement must be notarized. All questions must be answered. Additional data may be submitted on separate attached sheets.

1. Name of Bidder MDR Construction Co., Inc.
2. Permanent Main Office Address 1693 Shawsheen Street, Tewksbury, MA 01876
3. Official Mailing Address For This Contract 1693 Shawsheen Street, Tewksbury, MA 01876
4. When Organized? 1995
5. Where Incorporated, If a Corporation Massachusetts
6. Years Contracting under Present Name 28
7. List contracts on hand, and those completed similar in nature to this kind of project.

Owner	Engineer	Contract	Description	Contract Amount	Completion Date
<u>See Attached Pages</u>					

8. List any work the firm has failed to complete, state where and why.
N/A
9. If you have ever defaulted on any contract, state where and why.
No

Current Projects

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	START DATE	SCOPE OF WORK / Class of Work
\$4,977,861.00 PRIME	Campground Water System Improvement Salisbury Beach State Park Reservation, Salisbury, MA	DCR Contract No.: P23-3497-C2A Darryl Forgione 617-719-2226	11/14/22	The Project consists of replacement of the existing water main network serving the campgrounds and each of the 484 campsites. Work includes new piping, laterals, valves, hydrants, and service connections. The existing paving shall be replaced throughout the campground area. Includes roads, walkways, parking areas, and fifty (50) new ADA accessible campsites. Including asbestos containing soils and piping. The entire site is within National Seashore protected dunes.
\$208,274.50 SUB	Traffic Signals Upgrades at eight DCR locations on Fellsway, Medford, MA	Dagle Electrical Construction Corp Peter Grela 781-330-6131	7/13/22	Remove and Reset Curbing, construction of Sidewalks, Handicap accessible ramps. Directional signage, safety signage. Paving of Roadways, Driveways and Sidewalks. Installation of guardrail and RRFB pedestrian safety systems at eight locations.
\$6,735,747.60 PRIME	Construction of Office, Salt Sheds and Park and Ride Lot Reconstruction on Route 9, Framingham, MA	MassDOT Contract #P611 951 C12 Pat Mele 617-645-8703	6/22/22	Construction of Steel Maintenance Building and 2 Timber Salt Sheds. Complete with sewer, water, and drainage systems including detention basin. Curbing, sidewalks, and paving of facility. Construction of 150 car Park and Ride Lot with Bus Station Facility. In addition to over 4,000 Ton of the excavation, trucking, and disposal on contaminated soils. Arsenic, pesticides, coal and ash, plus high lead content.
\$2,694,946.00 PRIME	Sidewalk Improvements on Fellsway Medford, MA	DCR Contract No: P22-3462-C1A Tom Akins 617-799-6044	3/9/22	Remove and Reset Curbing, construction of Sidewalks, Handicap accessible ramps. Directional signage, safety signage. Paving of Roadways, Driveways and Sidewalks. Installation of guardrail and RRFB pedestrian safety systems.
\$19,790,903.87 PRIME	Roadway Reconstruction (Including Bridge Replacement, Culvert Extension & Signals) along a Section of Route 1A (Main Street) Walpole, MA	MassDOT Contract #112878 Eric Borhman 774-286-6347	3/12/21	The work includes unclassified excavation, pavement micro-milling, full depth hot mix asphalt pavement, hot mix asphalt overlay, cement concrete sidewalks, drainage modifications, granite curb, granite edging, pavement markings, signs, traffic signal systems, reconstruction of existing traffic signal systems, landscaping, lighting, and other incidental work. In addition, two 3 lane bridges with sidewalks, and extensive box culvert restoration in two locations. Entire project 3.8 miles. Approximately 1,100 ton of petroleum and PCB contaminated soils. Wetland restoration in waterway at culvert.
\$5,155,630.03 PRIME	Roadway Reconstruction and Related Work (Including Signals) along a section of Route 123 (Belmont Street) Brockton, MA	MassDOT Contract #112084 Michael McGrath 774-292-2052	10/5/20	The work includes unclassified excavation, pavement micro-milling, full depth hot mix asphalt pavement, hot mix asphalt overlay, cement concrete sidewalks, drainage modifications, granite curb, granite edging, pavement markings, signs, traffic signal systems, reconstruction of existing traffic signal systems, landscaping, lighting, and other incidental work. Asbestos containing material and conduit removal and disposal.

COMPLETED PROJECTS



CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$168,051.75 PRIME	Drainage Improvements Greenwood Rd and High Plain Rd	Town of Andover Contract #422/016/22	April 2022	Furnish and install approximately 775 feet of HDPE drainage pipe, 12 to 24 inches in diameter, complete with manholes, catch basins, water quality control structures, and other related work, to replace existing drainage infrastructure on Greenwood Road and High Plain Road.
\$708,177.76 SUB	Pennington Crossing Walpole, MA	Pulte Homes of New England John Engdahl	October 2021	Roadway safety improvements, curb installation, sidewalk construction, paving and pedestrian crossing signals.
\$1,304,913.20 SUB	325 Marshall Street, Tewksbury, MA	AMG Development LLC Arnie Martel Jr. 978-479-9558	May 2021	Furnish and Install Erosion Control Devices, Construction Entrance. Construction of Infiltration Basins, to Subgrade including Check Dams, Stone Spillways. Furnish and Install Proposed Water System including Connecting to Existing Main, Hydrants, Gate Valves and Piping to and from Proposed Water Booster Station. Furnish and Install Proposed Sewage System including Manholes, Piping and Tie-Into existing. Install sewer services up to road edge. Furnish and Install Proposed Drainage System including Piping, Catch Basins, Manholes, Outlet Control Structures, Headwalls, Subdrains, and Flared End Sections, Precast Concrete Retaining Walls, wetland crossing open bottom Bridge supplied with two monolithic headwalls, four modular uwall wingwalls with returns. Wetland Replication. Sensitive wetland crossing and restoration using directional boring and subsequent wetland restoration.
\$3,199,890.14 PRIME	Intersection Improvements and Related Work (Including Signals) along Route 38 (Main Street) Tewksbury, MA	MassDOT Contract #108892 Mark Fidelle 781-853-8323	September 2021	Full Depth Roadway Reconstruction and Re-Alignment, Milling and Overlay Paving, Concrete Sidewalks, ADA Ramps, Granite Curbing, Traffic Signal System, Drainage Improvements, Pavement Markings, Traffic and Street Signage, Loam and Seeding. Asbestos containing material removal and disposal.
\$8,497,476.81 PRIME	Intersection Improvements and Related Work (Including Signals) at Washington (Route 9) and Walnut Streets and Adjacent Roads, Brookline, MA	MassDOT Contract #105652 Pat Mele 617-645-8703 Pasquale.mele@state.ma.us	September 2021	The work includes unclassified excavation, pavement micro-milling, full depth hot mix asphalt pavement, hot mix asphalt overlay, separated bike lanes, bus stops, cement concrete sidewalks, drainage modifications, granite curb, granite edging, pavement markings, signs, traffic signal systems, reconstruction of existing traffic signal systems, landscaping, lighting, and other incidental work. Removal and disposal of 500 Gallon UST and associated contaminated soils.
\$8,359,478.53 SUB	Upgrade Hot Water, Legionella PH3, at VA Hospital, Bedford, MA	Veterans Construction	September 2021	Water System complete reconstruction both Domestic & Fire Suppression. While simultaneously leaving the complete system of over 10,000 feet of water main in operation. The construction of a water

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
				pumping station. Loading dock construction, safety improvements, sidewalks, and restoration.
\$3,730,113.76 SUB	17-522 Hanover Mystic River, Medford, MA	Geoff Signorelli - PM 617-678-9320 Tom Denney 978-408-1041	May 2021	All site utilities and earthwork for a privately owned site developed into a luxury apartment living complex in Medford, MA. Additionally, work included many off-site improvements to water, drainage and sewer utilities, upgrades to traffic control systems, new pedestrian crossing signals, milling and overlay paving, new roadway and traffic signage and pavement markings. Precharacterizaion. Removal and disposal of 2,100 ton petroleum and PCB contaminated soil.
\$3,487,497.08 PRIME	Construction of a Steel Maintenance Building and 2 Timber Salt Sheds at Freeport St and Victory Rd Boston, MA	MassDOT Contract #106188 Pat Mele 617-645-8703	February 2021	Construction of a Steel Maintenance Building and 2 Timber Salt Sheds. Complete with sewer, water, and drainage systems including detention basin. Curbing, sidewalks, and paving of facility. In addition to over 4,000 Ton of the excavation, trucking, and disposal on contaminated soils. Petroleum, ash, coal, lead and heavy metals.
\$2,548,586.38 PRIME	PW18-25 Babcock Street Reconstruction Brookline, MA	Robert Kefalis 617-730-2316	May 2019	Full-Depth Roadway Reconstruction, Bituminous Concrete Paving, Drainage Improvements, Granite Curb Installation, Concrete Sidewalk Construction, Duct-Bank Installation, Roadway Lighting Installation, Traffic Signal Improvements, Construction of ReflectORIZED High Friction Surface Bicycle Lane, Loam & Seed, Striping and Signage.
\$949,505.50 PRIME	PW18-18 Water System Imp. Project Tewksbury, MA	Andrew Stack 978-640-4440	April 2020	Installation of Water Main, Services, Hydrants, Concrete Sidewalks, Loam & Seed, Trench Repairs and Pavement Markings.
\$967,003.32 PRIME	PW18-17 Water System Imp. Project Tewksbury, MA	Andrew Stack 978-640-4440	April 2020	Installation of Water Main, Services, Hydrants, Concrete Sidewalks, Loam & Seed, Trench Repairs and Pavement Markings. Asbestos contaminated material.
\$2,191,382.00 PRIME	Intersection Improvements and Related Work (Including Signals) Route 28 and North Street - Stoneham, MA	MassDOT Contract #102348 Matt Caputo - Resident Engineer 781-858-0540	November 2019	Full Depth Roadway Reconstruction and Re-Alignment, Milling and Overlay Paving, Concrete Sidewalks, ADA Ramps, Granite Curbing, Traffic Signal System, Drainage Improvements, Pavement Markings, Traffic and Street Signage, Loam and Seeding.
\$2,261,531.00 PRIME	Intersection Improvements and Related Work (Including Signals) Route 140 & Hart Street - Taunton, MA	MassDOT Contract #97777	November 2018	Traffic Signal System Upgrades, Roadway Widening, Full Depth Roadway Reconstruction, Milling and Overlay Paving, Drainage Improvements, Loam and Seeding, Retaining Wall Construction, Pavement Markings and Signage.
\$563,287.00 SUB	Lowell Street Sewer Improvements - Wilmington, MA	Elm Tree Development, LLC	October 2018	

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$14,135,300.00 PRIME	Winthrop Shore Drive Improvements - Winthrop, MA	Department of Conservation and Recreation James Caputo, Resident Engineer 339-933-1241	August 2018	Full Depth Roadway Reconstruction, Milling and Overlay, Drainage Improvements, Water Main, Hydrants and Services, Concrete Sidewalks, ADA Ramps, Granite Curbing, Lighting, Soil Stabilization, DCR Signage, Traffic Markings, Signage, Park Construction, Loam and Seeding, Plantings, Sea-Wall Restoration and Construction. Despite over \$3 million in extra work, MDR finished this project 1 year early.
\$1,731,000.00 PRIME	King Oak Hill Park - Weymouth, MA	Town of Weymouth, MA John McCloud (781) 760-0723	July 2018	Construction of 1,500 sf open-air Pavilion, Rest-Room Building, Loop Walking Path, Parking Areas, Drainage Improvements, Water Service, Sewer Service, Concrete Curbing, Concrete and Bituminous Sidewalks, ADA Ramps, Lighting, Vehicle Gates, Park Signage, Plantings, Loam and Seeding, and Extension and Resurfacing of Emery Lane.
\$3,637,272.00 PRIME	Downtown Improvements Phase I Needham, MA	Steve Nadeau Construction Contract Administrator Needham DPW 500 Dedham Avenue Needham, MA 02492 781-455-7550 Ext. 319	October 2017	575 linear feet of streetscape, traffic signal installation, and utility improvements on Great Plain Ave from Chestnut Street to Dedham Ave. Work includes pavement milling and overlay with areas of box widening and full depth road reconstruction. Other work includes, traffic improvements, curbing, cement concrete sidewalks, concrete paver surface areas, wheelchair ramps, stamped concrete crosswalks, drainage improvements, new street lighting, conduit and outlets within the common, plantings, and various streetscape amenities.
\$5,200,000.00 PRIME	Elaina Estates/ NEEDS Center	Jodi Germano 603-818-1664	June 2017	Construct new 11,000 SF 2 story commercial building for single user tenant. Construct 14 new 1700 SF residential units
\$689,854.00 PRIME	UPS Feeder Staging Expansion Shrewsbury, MA	Stephen Boudette Project Engineer (781) 915-7308	June 2017	Feeder staging expansion
\$614,258.00 PRIME	Greendale Ave Relief Drain Project-Phase 2	Steve Nadeau Needham DPW 500 Dedham Avenue Needham, MA 02492 781-455-7550 Ext. 319	August 2017	Furnishing and installing approximately 1,550 feet of 24-inch RCP drain pipe along with associated drainage structures, appurtenances and coordination/relocation of existing utilities.
\$399,070.00 PRIME	Reservoir A Submersible Pump Station Replacement Project Needham, MA	Steve Nadeau Construction Contract Administrator Needham DPW 500 Dedham Avenue Needham, MA 02492 781-455-7550 Ext. 319	August 2017	Replace existing Reservoir A sewage pump station. Installation of precast concrete wet well, precast concrete valve vault, submersible sewage pumps, installation of a precast concrete above grade utility building including all required controls, electrical equipment and provisions to connect the Town's trailer mounted standby generator. Work also includes pigging the existing sewer force main to extend its service life.
\$2,258,000.00 PRIME	Riverwalk Construction and Related Work (Including Lighting and Surveillance Fixtures) (Bradford Section) between Route 125 and County Road Haverhill, MA	Mass DOT Contract 85007 Ahmad Rafeizadeh - Resident Engineer 617-953-2816	June 2017	3,300-foot-long multiuse-path work consists of earth excavation including floodplain compensatory storage area, full depth hot mix asphalt pavement installation, drainage improvements, installing cement concrete sidewalks, constructing cement concrete wheelchair ramps, installation of modular block retaining wall, traffic signs, pavement markings, path lighting, electrical distribution systems, emergency call boxes with CCTV cameras, and landscaping. Wetland Replication.

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$7,275,000.00 SUB	Jefferson at Beaver Brook Boxborough, MA	JPI Construction, LLC 600 E. Las Colinas Blvd., Suite 1800 Irving, TX 75039 Richard Dorsch 845-489-7951	July 2017	Complete site infrastructure for a 294-unit multi-family housing complex. Earthwork, ledge blasting, material processing, all underground utilities including deep utilities and engineered shoring systems, site lighting, construction of all roads, sidewalks and parking lots, construction of site amenities including basketball court, recreation areas and canine park, foundation excavation and slab at grade preparation for 29 buildings, construction of a 10 million gallon fire pond, commercial waste water treatment plant and potable water plant, vehicular and pedestrian traffic signage and striping. Identified, relocated, and shaped 14,500 c.y. of onsite arsenic contaminated soil and cap with a visual barrier and stabilize within the roadway
\$5,345,850.00 PRIME	Catania Spagna Corp. Ayer, MA	Catania Spagna Corp. 3 Nemco Way Ayer, MA 01432 Joseph Basile (781) 771-3568	February 2017	Design and construction of 4 private rail road sidings and a 57,000sf building addition including an 8,500sf high bay above ground vertical tank farm to house 27-30,000-gallon tanks. Total space constructed is approximately 1,820,000 cubic feet. Design and construction of all underground utilities, sheet piling support of excavation systems, dewatering, underground utility tunnels, structural cast in place concrete systems, mechanical, electrical and fire alarm systems.
\$957,977.00 SUB	Intersection Improvements Project for Cross Rd/Crosby Rd/Colburn Ave Dracut, MA	Dagle Electrical Construction Corp PO Box 760982 Melrose, MA 02176 Town of Dracut	December 2016	Reconstruction of existing roads including new and modified traffic signals, underground utilities and landscaping improvements.
\$1,019,188.00 PRIME	The Pete Store Plainville, MA	The Pete Store, LLC 5100 Holabird Avenue Baltimore, Maryland 21224 John Arscott (804) 382-9300	September 2016	Design and construction of a complete 7,800sf building rehabilitation and use conversion, construction of all underground utility, structural cast in place concrete systems, mechanical, electrical and fire alarm systems.
\$35,485.00	Courtyard Boston Tremont 275 Tremont St Boston, MA 02116	Mr. Carlos del Llano Chief Engineer Courtyard Boston 275 Tremont Street Boston, MA 02116		Pull Permits, engineered shoring systems, excavate to sewer main. Furnish and Install sewer pipe, clean stone and concrete patch. Backfill and compact and take all inspections as required.
\$150,000.00	Wamesit Indian Park Upgrade Rte. 38 and Old Main St., Tewksbury, MA	Town of Tewksbury 464 Main St Tewksbury, MA 01876 Richard Montuori, Town Manager 978-640-4300		Site Work/Earth Work. Installation of Walkways, Planting Beds. Plants. Concrete pad installation, Installation of Bike Racks and Benches. Installation of Lawn areas, Granite Curbing and Irrigation System.
\$197,486.00 PRIME	Parking revisions & Truck Lane Catania Spagna Corp. Ayer, MA	Catania Spagna Corp. 3 Nemco Way Ayer, MA 01432 Joseph Basile (781) 771-3568	November 2016	Design, permitting and construction of parking revisions and a truck/trailer queuing lane along Nemco Way. The work includes clearing and grubbing of existing ground cover, installation of geotextile fabric and rip-rap, a new curb cut on Westford Road, a 24" HDPE culvert, a 44-space parking lot, a 5 tractor trailer truck turn out lane and widening of the existing drive along the entrance side of the building.
\$399,130.00 PRIME	Greendale Ave Relief Drain Project Greendale Ave	Steve Nadeau Const. Contract Admin Needham DPW	October 2016	Furnish and install approximately 900 feet of 24-inch RCP drain pipe along with the

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
	Needham, MA	500 Dedham Avenue Needham, MA 02492 781-455-7550 Ext. 319		associated drainage structures, outfall, appurtenances and coordination/relocation of existing utilities.
\$1,276,969.67 PRIME	Intersection Improvements and related Work (Including Signals) along a Section of Route 62 Wilmington, MA	Mass DOT Contract 84975	April 2016	Reconstruction of existing intersection and underground utilities including new and modified traffic signals, traffic signage, guardrail and landscaping.
\$1,354,987.77 PRIME	Roadway Reconstruction and Related Work (Including Signals) Dascomb Rd and East St, Andover/ Tewksbury, MA	Mass DOT Contract 81501	May 2016	Reconstruction of existing roads including new and modified traffic signals, underground utilities, and landscaping improvements. Created 6,000 s.f. wetland area to compensate for roadway taking.
\$324,908.00 PRIME	UPS - Parking Lot & Site Improvements Lynnfield, MA	UPS 1045 University Ave. Norwood, MA 02062 Stephen Boudette (781) 915-7308	September 2015	Construction of new retention ponds and drainage systems and a new employee parking lot.
\$2,505,993.60 PRIME	Multi-use Bike Path Extension Somerville, MA	Mass DOT Contract 75354	August 2015	Sire preparation, contaminated soil management 1,800 ton, dewatering and mitigation. Construction of pedestrian bridge, 3,900 linear feet of paved multi-use including ornamental lighting, site furnishings, exercise and terraced rest areas and extensive landscaping and way-finding signage. Also a raised table cross walk and specialty surfaces.
\$15,000.00 PRIME	8-10 Chester Street Malden, MA	Christine Hart-Brown, William Hart, Jr and James Hart 3 Arlene Drive Pelham NH 03076	March 2015	Removal of collapsed garage. Secure demolition permit. Mobilize one (1) excavator to the site to bring down visible and accessible perimeter exterior walls to within the collapsed structure's footprint. Perimeter walls brought down to the point of safety. Used excavator to pull visible and accessible roof debris back to within the collapsed structure's footprint. Coordinate with Malden Bldg. Dept. and secure demolition permit Mobilize equipment and labor to the site. Remove and dispose of the above grade collapsed structure. Collect, remove and dispose of debris from the collapsed structure that has fallen into abutting property.
\$978,045.00 PRIME	CN Wood Addition	CN Wood Co., Inc. 200 Merrimac St Woburn, MA 01801	November 2014	Design and construct a 9,000 Sq. Ft addition of high bay service space onto an existing active facility.
\$389,000.00 PRIME	Ferry Crossing River Road Andover, MA	Ferry Crossing, LLC 1830 Main Street Tewksbury, MA 01876	June 2014	Furnish & install approximately 855 LF of 12" SDR 35 along River Road, Andover. Furnish & install approximately 160 LF of 8" PVC SDR 35. Furnish & install 7 stubs for the existing home sewer services along River Road, Andover. Furnish & install 7 each SMHs (sewer manholes) as shown on the plans. Furnish & install permanent trench patch 8" thick on River Road, Andover, in all disturbed areas. Loam and seed all disturbed areas along River Road, Andover.
\$243,292.76 PRIME	The Avaya Complex 600 Technology Park Drive, Billerica, MA	Gutierrez Cons. Co., Inc. Burlington Office Park One Wall Street Burlington, MA 01803	May 2014	Water Main Break

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$265,295.00 SUB	Rt.2 Concord to Littleton	Brox Industries Dracut, MA 01826 Mass DOT	May 2014	Detention Basin Construction, Grubbing.
\$115,000.00 PRIME	Bella Woods Tewksbury, MA	Arnie Martel	December 2013	Mainline Sewer connection on Dascomb Road in Tewksbury for a development of homes and condominiums.
\$1,950,000.00 PRIME	Mystic River Reservation Trail Somerville, MA	DCR Jay Yuan (617)212-7359	December 2013	Along the Mystic River in Somerville, construct a 10-foot-wide hot mix asphalt multi-use trail and a 12 foot wide timber boardwalk, extends the existing trail system. Furnished and installed cement concrete foundations and screw anchor foundations for the boardwalk. A raised intersection was installed at Shore Drive and Temple Road.
\$1,850,000.00 PRIME	1693 Shawsheen St Tewksbury, MA	Shawsheen St, LLC 1693 Shawsheen St Tewksbury, MA 01876	November 2013	Brownfields redevelopment. Design and construction of a new 12,000 SF office and service garage.
\$680,000.00 PRIME	Retaining Wall Replacement and Related Work on a Section of Rte 113 Dunstable, MA	MassDOT Arvind Patel District 3 (774)292-2060	November 2013	Remove the existing stone wall and the construction of a reinforced concrete retaining wall, utilizing stones from the existing wall as a veneer. The roadway was widened, and pavement was reconstructed to improve vehicular safety.
\$1,315,000.00 PRIME	Redhat Extension – Westford Tech Park	Gutierrez Const Co., Inc. Burlington Office Park One Wall Street Burlington, MA 01803	October 2013	Commercial office park development including construction of all underground utilities, roads, parking lots and site lighting. Construction of engineered shoring systems and engineered retaining walls.
\$2,950,000.00 SUB	Maynard High School Maynard, MA	CTA Construction Jeff Hazelwood (617)268-1410	October 2013	Demolition and removal of buildings. All site work including grading, underground sewer, water, and gas lines. Roadways, parking lots, and sidewalk construction.
\$3,800,000.00 PRIME	Alewife Greenway Corridor Restoration Project	Mass DOT Tom Akins District 6 857- 368-6100	October 2013	Along the western bank of Alewife Brook in Arlington, a 10'-wide stabilized aggregate path, asphalt and elevated boardwalk are planned throughout the project area in order to improve access through the Greenway between the Minuteman Bike trail and Mystic Valley Parkway. Wetland creation and restoration along Alewife Brook.
\$1,140,659.10 SUB	Sanctuary @ Rye, NH	Sullivan Construction Inc. 258 South River Road Bedford, NH 03110	July 2013	Complete site work package for a new 64 bed Alzheimer's care center including underground utilities, off-site improvements, Bio-clear septic systems, leach fields, parking lots and site lighting.
\$4,380,000.00	4M Fruits & Produce Loading Dock Expansions Chelsea, MA	4M Fruits & Produce Mark DeFrancesco 978- 618-7575	July 2013	Construction of a wholesale produce distribution facility expansion including construction of new loading docks, underground utilities, heavy duty asphalt and concrete paving systems. Removal and disposal of heavy metal containing soil 1,100 c.y.
\$35,000.00	Andover Boy Scout Pathway		June 2012	Donation – All work performed Pro-bono.
\$689,000.00 PRIME	Meter 70 Water Main Stoneham, MA	MWRA, Ken Chin One First Street Charlestown, MA 978-551-6422	June 2012	Installation of a new 12-inch water main, a new magnetic meter and a new meter pit along Woodland Road, Stoneham. MA.

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$444,831.00 PRIME	Lexington Intersection Improvements (Spring St. and Hayden Ave Lexington, MA	Town of Lexington John Livesy 201 Bedford Street Lexington, MA 781-274-8311	May 2012	Install a new traffic signal at the intersection of Spring St and Hayden Ave. Work also includes milling and resurfacing of existing roadways, excavation of existing asphalt sidewalks, excavation of the existing traffic island on Spring Street, installation of new granite curbing, installation of storm water drainage pipe and structures, installation of hot mix asphalt roadway pavement, installation of hot mix asphalt sidewalk, installation of ADA accessible cement concrete wheelchair ramps with detectable warning panels, adjustment of utilities, installation of a new fully actuated traffic signal, and installation of new pavement markings and traffic signs to the lines and grades according to the plans.
\$269,059.87 PRIME	Sidewalk Construction along Phillip and Dawes Roads, Buckman Drive, Lantern Lane and Locust Avenue (Safe Routes to School), Lexington, MA	Mass DOT Jim Herrick 10 Park Plaza Boston, MA 617.973.7620	April 2012	The work under this Contract consists of sidewalk construction. The proposed project will include approximately 2,500' of new sidewalk along Philip Road, Lantern Lane, Dawes Road, Buckman Drive, Locust Avenue to the intersection of Follen Road, and Pleasant Street. Approximately 150' of new sidewalk and a pedestrian flasher assembly will be installed on Pleasant Street just to the south of the intersection of Worthen Road East. New ADA accessible wheelchair ramps, new pavement markings and new traffic and pedestrian warning signs will also be included. The proposed project will include some minor drainage modifications and retaining walls to minimize slope impacts. The work includes unclassified excavation, HMA sidewalk construction, HMA curbing, pavement markings, signs, pedestrian flasher assembly, drainage modifications and other incidental work.
\$440,800.00 PRIME	Hillview Business Park Roadway Construction, Winchendon, MA	Gerry White Town of Winchendon Front Street Winchendon, MA T: 978-297-5418 F: 978-297-5411	September 2011	Construction of an approximately 775 l.f. of roadway with associated site improvements such as storm water management, pedestrian tunnel, utilities, landscaping and sidewalks. Reinforced poured in place concrete pedestrian tunnel that crosses under the new roadway for the North Central Pathway (bike path).
\$4,332,557.62 SUB	Highway Lighting Upgrades - I-93 Boston, Medford, Somerville, MA	MassDOT Mike Cameron 10 Park Plaza Boston, MA 781-570-6019	July, 2011	I-93 Northbound in the high-speed lane (night work). Lighting, paving, restoration, excavation, conduit installation, backfill, paving, concrete barrier repair, guardrail installation, demolition of existing hand holes and demolition of concrete median barriers. Structural concrete repairs to 71 existing highway lighting light bases in the median along I-93 Northbound. Conduit and concrete bases for all new load centers. MDR was responsible for all high-speed lane closures from the Zakim Bridge to Roosevelt Circle during the project.
\$14,392.00 PRIME	Building #9 - Technology Park Drive Westford, MA	The Gutierrez Co. David Ferreira One Wall Street Burlington, MA	June, 2011	Curb installation and sidewalk installation
\$28,575.00 PRIME	Pipe Line Installation, Everett, MA	Holcim, Inc. Shawn Pittman 201 Rover Street Everett, MA	May, 2011	Installation of approximately 560 feet of double 12" ductile supply line pipe. Remove existing pipe and electric lines.

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$1,127,562.00 SUB	St. Joseph Medical Ctr. Hudson, NH	Endicott Constructors Scott Whitney North Avenue Wakefield, MA 01880 781-389-3821	March, 2010	Site work, earthwork, foundation excavation, water, sewer and drainage. Excavate and backfill for utilities, light bases, gravel, paving, loam, line painting. 1700 l.f. of 12" ductile iron water main and appurtenances on Rte. 101 in Hudson, NH installed along the highway to feed the medical center. 1600 l.f. Geothermal well piping and appurtenances for the buildings heating and cooling system.
\$567,812.00 SUB	Massport State Police Barracks, Logan Airport	CTA Construction Co. Pat Tomkins 60 K Street Boston, MA	January, 2010	Site work, curb installation, paving, line striping, electrical conduits, light pole bases and utilities
\$668,000.00 PRIME	PEA Steamline Phillips Exeter Academy, Exeter, NH	Phillips Exeter Academy 20 Main Street Exeter, NH Mike Searle-Spratt 603-772-4311	December 2009	Existing steam line demo and installation of new including steam vaults and all appurtenances. Removal and disposal of asbestos contaminated material.
\$270,000.00 PRIME	Rock Crushing, Melrose, MA	D&R General Contracting Robert Rotondi 138 Franklin Street Stoneham, MA 02180 T: 781-438-7772 F: 781-438-5857	March 2009	Rock crushing down to 1 ½" minus per product specification
\$78,579.00 PRIME	420 E Street South Boston, MA	Pappas Management Co. Thomas Calus 655 Summer Street Boston, MA 02210 617-330-9797	February 2009	Drainage Installation and Paving
\$2,955,600.00 SUB	Burlington Office Park - Phase 2, Burlington, MA	Gutierrez Company James Casale Burlington Office Park One Wall Street Burlington, MA 01803 781-272-7000	January 2009	Site work for new office building and parking garage located at 5 Wall Street, Burlington, MA. 3200 l.f. of 8" ductile iron water pipe and appurtenances; 960 l.f. primary electric service conduit; 1420 l.f. of 8" PVC sewer pipe and manholes. The majority of work completed under high tension electric transmission lines.
\$268,000.00 PRIME	Demolition of Rite Food Building, S. Boston, MA	Thomas Calus Pappas Properties 266 Summer Street South Boston, MA 02210 Tel: 617.330.9797	May 2008	Demolition of 88,000 s.f. commercial building along with asbestos removal.
\$521,000.00 PRIME	Cassella Driveway @ Washington Street,, MA	Mr. Barry Greenwood Greenwood & Sons One Washington Street Melrose, MA 02176	April 2008	Install retaining wall, construct detention pond, site work. Wetland replication at Covanta Energy Landfill.
\$778,950.00 PRIME	Transportation Improvement Project Powers Road at Concord Road, Westford, MA	D&R General Contracting Robert Rotondi 138 Franklin Street Stoneham, MA 02180 T: 781-438-7772 F: 781-438-5857	October 2007	Roadway widening and installation of traffic signal system at the intersection of Power Road and Concord Road. Work also includes unclassified excavation, full depth pavement, closed drainage system, hot mix asphalt berm, highway guard, pavement markings, signs, traffic signals and landscaping.
\$85,140.00 PRIME	Veterans Road, Winthrop, MA	Town of Winthrop Paul Camilli Town of Winthrop DPW 100 Kennedy Drive Winthrop, MA	August 2007	Parking Lot Restoration
\$143,000.00 SUB	Camp Curtis Guild North Reading, MA	CTA Construction Co. Inc. Patrick Tomkins 60 K Street Boston, MA 02127 T: 617-268-1410x102	July 2007	Auxiliary Parking Transfer Station Pad Steel Building Pad Prep Equipment Loading Ramp

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$119,285.00 SUB	Water Treatment and Pump Station Upgrade, Athol, MA	CDM Constructors Erin Margolius 25 Industrial Avenue Chelmsford, MA 01824 T: 617-785-2573 F: 617-452-8016	July 2007	Structure, Utility and Equipment Demolition
\$496,909.00 SUB	Mill Pond Water Treatment Upgrade, Burlington, MA	CDM Constructors William Scully Mike Ragusa 25 Industrial Avenue Chelmsford, MA 01824 T: 978-256-4161 x 62721 F: 978-250-8843	June 2007	Demolition, Sitework, Catch Basins, Manholes, Paving, DI Pipe, RCP, PVC
\$59,500.00 PRIME	State Bridge Water Main Replacement, Dracut, MA	Mark Riopelle Town of Dracut Water Dept. 59 Hopkins Street Dracut, MA 01826	2007	Replace 8 Inch water main over State Bridge and abandon the old main.
\$223,565.00 PRIME	Phase 2 – Parking Lot Restoration, Exeter, NH	Phillips Exeter Academy Mike Searle-Spratt 20 Main Street Exeter, NH T: 603-772-4311 F: 603-777-4392	November 2006	Parking Lot Restoration. Reclaim, Gravel, Bituminous Pavement, Cape Cod Berm, Parking Lot Striping, Parking Lot Lighting. Remove and dispose of asbestos containing materials in the steam lines.
\$112,000.00 SUB	Roadway Reconstruction, Weymouth, MA	Robert Rotondi D&R General Contr. 138 Franklin Street Stoneham, MA T: 781-438-3628 F: 781-438-5857	November 2006	Drainage and Sidewalks
\$148,035.00 PRIME	Osram Sylvania Exeter, NH	Brookstone Builders Scott Whitney 97 Eddy Road Building 1, Suite 10 Manchester, NH 03102 T: 603-641-9455 F: 603-641-9477	January 2007	Sitework
\$48,883.59 PRIME	Commonwealth Honda, Lawrence, MA	Brookstone Builders Scott Whitney 97 Eddy Road Building 1, Suite 10 Manchester, NH 03102 T: 603-641-9455 F: 603-641-9477	June 2006	Honda Bldg., Honda Parking, Patch Chevy Section
\$22,500.00 PRIME	Commonwealth Motors, Lawrence, MA	Town Landscaping 1615 Shawsheen Street Tewksbury, MA 01876	June 2006	Precast Trench Drain, Floor Drain
\$42,214.00 SUB	Water Treatment Plant, Lawrence, MA	CDM Constructors Keith Poulin 25 Industrial Avenue Chelmsford, MA 01824 T: 978-256-4161 F: 978-250-8843	March 2006	Under drain and Water Installation
\$248,500.00 PRIME	557 – 559 East Second Street, South Boston, MA	Joe Yerardi One World, Inc. 338 Langley Road Newton, MA 02459 617-781-6666	May 2006	Furnish and install slabs on grade for 557 and 559, exposed aggregate concrete paving, install asphalt pavers, install stamped concrete.
\$658,000.00 SUB	Atlantis Marina, Winthrop, MA	Joe Yerardi One World, Inc. 338 Langley Road Newton, MA 02459 617-781-6666	April 2006	Sitework

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$399,025.00 SUB	Roadway Reconstruction on a section of Main Street, Melrose, MA	Robert Rotondi D&R General Contr. Stoneham, MA T: 781-438-3628 F: 781-438-5857	August 2006	Sitework and Drainage.
\$984,620.00 SUB	Phillips Exeter Acad New Children's Ctr. Exeter, NH Phase 1	Mr. Matt Ladd Fulcrum Associates 5 Tech Circle Amherst, NH 03031 T: 603-930-3589 F: 603-673-1020	January 2006	Erosion Control, Site Prep, Cuts and Fills, E&B Underslab, E&B Electric Manholes, Site Lighting and Ductbank, Sewer, Water and Drain, Foundation E&B, Curbing, Paving, Place existing loam + 1" of finish grade for landscape by others, Parking Lot Striping, Slab Prep
\$321,073.52 SUB	Derby Lofts Salem, MA	Mr. Anthony Defeo RCG, LLC 17 Ivaloo Street, Ste. 100 Somerville, MA 02143 617-625-8315	November 2005	Granite Curbing and Concrete Sidewalks
\$3,382,935 PRIME	Sewerage Improvement Tewksbury, MA Contract No. 22	Town of Tewksbury Tewksbury DPW 999 Whipple Road Tewksbury, MA 01876 Lisa DeMeo 617-799-8864	January 2006	Furnish and install approx 28,500 l.f. of 8 inch - 24-inch diameter of PVC and DI sewer pipe; 700 l.f. of 4 inch DI force main; 500 l.f. of 2-inch pressure sewer; three submersible pumping stations; including manholes, sewer service connections and appurtenances; approx 1,350 l.f. of 8 inch DI water main, including fittings, service connections, valves and hydrants. Abatement and disposal of asbestos containing material.
\$54,000.00 SUB	Mass Turnpike Auth. Pavement Repair Resurfacing and Construction of Breakdown Lane Contract 053-516	Robert Rotondi D&R General Contracting 138 Franklin Street Stoneham, MA 02180 781-438-3628	August 2005	Remove and Dispose Existing Gravity Wall
\$71,290.00 SUB	Summer Avenue Reconstruction Reading, MA	Robert Rotondi D&R General Contracting 138 Franklin Street Stoneham, MA 02180 781-438-3628	April 2005	Cut and remove existing asphalt; Break into existing manhole in front of #11 Victoria Avenue; Furnish and install approximately 255 linear feet of 8" PVC SDR-35 sewer pipe per MHD specifications; Furnish and install two 4' diameter precast concrete sewer manholes complete with brick invert and frame & cover per MHD specifications; Furnish and install approximately 3.5 vertical feet of 8" PVC sewer drop connection; and Furnish and install 2" permanent binder over all excavated areas.
\$6,719,677.57 PRIME	Phase 1 Sewer System Contract No. 2	Town of Lunenburg Jack Rodriguez, Jr. 978-582-4160	February 2005	Install 61,000 lf of new gravity sewers, force mains, 200 manholes & 7 pump stations, and 6 generators. Landscaping
\$285,340.00 PRIME	Tewksbury State Hospital Sewer System Upgrade	Ameresco, Inc. Chris Guccione 508-661-2235	December 2004	Install new sanitary sewer lines consisting of mostly 18" DI pipe and 21" PVC pipe with a total of eight new sanitary manholes and three manhole rehabilitations. Clearing, grubbing, loaming, seeding and surface restoration.
\$2,831,862 SUB	Turner Hill Ipswich, MA	Connolly Bros. Scott Whitney 978-927-0053	May 2004	Construct new 6,000 LF roadway with all utilities and sidewalks and swales. Drain, sewer, water, paving and grading.
\$23,230.40 SUB	Sidewalk Improvements Main Street @ Livingston Street Tewksbury, MA	Town of Tewksbury William Burris DPW Superintendent 978-640-4440	December 2003	360 LF of new bituminous sidewalk and new concrete handicapped ramp along with related work along Route 38.
\$611,695 PRIME	Oak Street Drainage Improvement	Town of Stoneham Richard Glover	September 2003	Construction of approximately 2,500 L.F. of storm drainage, conduit ranging in size from

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
	Stoneham, MA	DPW Director 781-438-0760		30" to 36" diameter, connecting existing drain pipes to the new drainage system; construction cast-in-place concrete drainage structures; constructing approximately 875 L.F. of polyvinyl chloride gravity sewers ranging in size from 8" to 18" diameter; connecting existing sewer service connections to the new sewer system; constructing precast drainage and sewer manhole structures and appurtenances; rock excavation and trench paving.
\$839,588 PRIME	Edgemere Area Lateral Sewers Northbridge, MA	Northbridge DPW Richard Sasseville 508-234-3581	September 2003	Approximately 8,620 LF of 8" PVC sewer and manholes in town streets and state highway, along with 1,800 LF of 6" PVC sewer service connections. Work also includes 100 LF of 19" bored casing under RR tracks.
\$2,501,956 PRIME	Roadway Reconstruction Bedford, MA	Town of Bedford Adrienne St. John 781-279-2288	May 2003	Roadway, sidewalks and sewer drains.
\$111,603 PRIME	Emergency Access Rd. Shawsheen St. to Regina Drive Tewksbury, MA	Tewksbury DPW 978-640-4440	May 2003	Replace approx. 1,600 lf. of emergency access road construction including grading, gravel sub-base, and bit. grinding top course along the widening, along with extensions to existing Mabe Bridge.
\$134,000 SUB	Deer Island Winthrop, MA	Mass Water Resource Ass.	May 2003	Furnish and Install 10" steel underground heating and cooling lines
\$169,469 PRIME	Sewer Pipeline Replacement Stoneham, MA	Stoneham DPW Robert Glover 781-438-0760	August 2002	1400 LF of Sewer Main, Manholes, Service Wyes and Chimney
\$55,000 PRIME	Storage Tank Removal Lowell Street Somerville, MA	Law Realty Trust Bob Desanctis 781-935-8480	July 2002	Test pits, excavation, underground gasoline/oil storage tank inerting, cleaning, removal and disposal for (2) 1,000 gal. and (2) 4,000 gal. tanks
\$3,596,609 PRIME	University Ave. Westwood, MA	MBTA John McCauliffe 617-222-5543	May 2002	Roadway reconstruction and drainage Installation of traffic signals Railroad crossing reconstruction.
\$3,574,788 PRIME	Sewer System Chelmsford, MA	Chelmsford Sewer Comm. John Emerson 978-250-5233	May 2002	Installation of sewer pump stations, lateral sewers and roadway reconstruction
\$1,106,812 PRIME	Roadway/Sidewalk Cambridge, MA	City of Cambridge Hjusein Musa 617-349-4831	May 2002	Roadway reconstruction and sidewalks
\$6,561,650 SUB	Roxse Homes Roxbury, MA	Mass Housing Finance Authority Diane George 617-854-1705	April 2002	Grading, drainage and site development, Selective demolition of existing garden style conc. Residences. Removal of 60,000 tons of contaminated soils. MDR removed 2.5' of soil contaminated with PCB asbestos, various petroleum products, and ash from the former incinerator 60,000 tons.
\$819,572 PRIME	Rt. 1A Revere, MA	Mass Highway Dept. Jim Caputo 617-648-6100	June 2001	Pile driving. Installation of tidal valves to control flow of seawater into the salt marsh
\$5,693,753 PRIME	Sewer System #97- 1 Chelmsford, MA	Chelmsford Sewer Comm. John Emerson 978-250-5233	May 2001	Pumping Stations Sewer Sewer System Water System
\$2,652,601 PRIME	Newport Avenue Quincy, MA	City of Quincy EarthTech 508-923-1223	January 2001	Roadway reconstruction Installation of traffic signals
\$376,316 SUB	Salem, MA	City of Salem Ed Sciaba 617-364-6150	January 2001	Sewer rehabilitation

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
PRIME	MHD North Ave Wakefield, MA	Mass Highway Dept. Ted Gibson 617-648-6100	November 2000	Total roadway reconstruction along active railway thru Wakefield on North Avenue
\$558,000 PRIME	MHD Drain Betterments Statewide	Mass Highway Dept. Maurice Siose 617-648-6100	November 2000	Drainage Emergency Road Repairs
\$335,000 PRIME	CVS Hudson, MA	Plaza Properties Eliot Finn 508-294-0991	August 2000	CVS Store. Rehab existing building and store fronts.
\$948,000 PRIME	Artesani Playground And Comfort Station Brighton, MA	MDC Matt Thurlow 617-727-5264	July 2000	Demolition of existing Comfort Stations and pool. Grading, drainage and site development, playground, wading pool and comfort station
\$2,866,044 PRIME	MHD Roadway Reconstruction Methuen - Lawrence, MA	Mass Highway Dept. Bill Murphy 978-682-7741	July 2000	Roadway Reconstruction and traffic signalization
\$2,500,000 PRIME	4 M Fruit Dist. Chelsea, MA	4M Fruit dist Mark Defranisco 617-387-7575	June 2000	Reconstruction of existing building including exterior site and utilities.
\$733,000 PRIME	Aztec Demolition N. Brookfield, MA	Town of N. Brookfield Dick Chabot 617-867-0200	March 2000	Asbestos Abatement Demolition of one of the oldest asbestos factories in the country.
\$1,067,000 PRIME	Marion Drive Kingston, MA	MBTA Bill Bregoli 617-222-5543	October 1998	Drainage, grading, landscaping, paving, curbing.
\$3,500,000 PRIME	Old Colony Railroad Kingston, Halifax and Plymouth Sts.	MBTA Bill Bregoli 617-222-5543	July 1998	Drainage, grading, landscaping, paving, curbing, concrete flatwork, installation of pay boxes and installation of ticket booths.
\$4,223,900 SUB	Federal Medical Center Fort Devens, MA	Federal Bureau of Prisons Pete Swift 202-514-5942	January 1998	Demolition of existing building and foundation and demolition of portions of Cutter Hospital. Site improvements, earthwork and utilities for 10 new buildings and existing hospital, curb work and paving. All site utilities including water, electric, sewer, and drainage. Pumping stations for General Contractor. Cut and cover excavation for prisoner transfer tunnel. Work was conducted in area containing unexploded ordinance.
\$3,197,454 SUB	Home Depot Leominster, MA	GC: The Torrey Co. Frank Lane 508-653-1863	December 1997	Site preparation for 160,000 SF facility site work. Demolition of existing bridge over river and construction of replacement bridge and demolition of existing barn. Reconstruction of existing roadway, construction of 42" sewer lines, utilities including sub aqueous water supply, electric and drainage.
\$2,220,431 SUB	New Suffolk Trial Court Boston, MA	GC: Dimeo-O'Connor Arthur Schreiner 617-523-6311	December 1997	Demolition of existing sheet piling and Landmark Langone Funeral Home. Site work, installation of utilities, water, sewer, drainage access work, excavation for pile work, maintain dewatering/under drain, grading, paving and signage and disposal of contaminated soils.
\$586,403 PRIME	W. Newbury Civic Center W. Newbury, MA	Town of W. Newbury, MA Frank Mather	December 1997	Site preparation and paving for new facility. Clear and rough grading and site work, drainage, water and electric utilities, site lighting, cement concrete sidewalks, brick pavers granite stairs, granite curbing, fine grading and bituminous concrete paving in parking area and landscaping.
\$1,086,752 SUB	Boston Police Headquarters Roxbury, MA	CRUZ/Suffolk Construction Ray Schofield 617-541-4487	October 1997	Site work, excavation for pile footing and access, UST tank removals, site lighting and site utilities, water, drainage, grading and curbing, excavation and removal of contaminated soils high lead content soils.

CONTRACT AMOUNT	PROJECT TITLE AND LOCATION	CONTACT INFORMATION	COMPLETION DATE	SCOPE OF WORK / Class of Work
\$785,397 SUB	Brass Mill Center Waterbury, CT	GC: Dimeo Construction Frank Allard 401-781-9800	September 1997	Site preparation, excavation, rough grading, electrical and gas utilities to prep for the slab and foundation by others
\$320,000 PRIME	Gayland Street Car House Pk Lot Watertown, MA	MBTA George McGinity 617-908-5202	January 1997	Drainage, grading, landscaping, curbing, paving along railway
\$982,886 SUB	Home Depot Off site Rockland, MA	GC: JJ Vaccaro Bill Herman 617-666-9080	December 1996	Route 228 reconstruction including drainage, rough grading, and fine grading and bituminous concrete paving, traffic signals, landscape and hydro seeding, guardrail and fencing.
\$1,538,077 SUB	Home Depot Rockland, MA	GC: JJ Vaccaro Bill Herman 617-666-9080	November 1996	11 acre site (bldg. Site 132,000 SF) Demolition of Boston Whaler manufacturing plant. Sitework, utilities, water, sewer, drainage and light poles, foundation excavation, detention ponds, retaining walls, landscaping and curbing, underground water retention area, paving, striping and signage.
\$25,130 GC	Rockland Nynex Rockland, MA	Nynex Wayne Mousseau 508-290-5176	September 1996	Underground Vault and primary electric supply ductbanks
\$488,652 SUB	Iron Mtn. Warehouse Franklin, MA	GC: Suffolk Construction Mark Lootz 617-445-3500	June 1996	7.6 acre site (bldg. addition 80,000 SF); sitework, foundation, excavation, utilities, water, sewer, drainage, grading, paving and striping, rock slope wall.
\$2,034,581 SUB	Home Depot Natick, MA	GC: The Torrey Co. Frank Lane 508-653-1863	December 1995	14 acre site (165,000 SF Building); sitework, foundation, excavation, utilities, water, sewer, drainage, landscaping, curbing, site lighting, grading, paving and disposal of contaminated soils. Four buildings demolished. 48,000 SF office buildings, Trailways Bus Terminal, Fedex shipping center, Hancock Paint distribution center.



Maura Healey, Governor
 Kimberley Driscoll, Lieutenant Governor
 Gina Fiandaca, Secretary & CEO
 Jonathan L. Gulliver, Highway Administrator



MDR CONSTRUCTION CO INC
 1693 SHAWSHEEN ST
 TEWKSBURY, MA 01876-1509

March 22, 2023
Prequalification Certificate No M174-22

Dear Contractor:

In accordance with the Regulations Governing Prequalification of Contractors, as approved by the Massachusetts Department of Transportation Prequalification Committee, you are hereby notified that the following class(es) of work and Single Contract Limits (if applicable) have been assigned to you as of the date of this letter. If in the opinion of the Committee you failed to submit proper documentation or have not demonstrated the ability to perform all classes of work requested then you were denied Prequalification Status for that class(es) of work.

Qualified Class of Work	Limit Amount	Qualified Class of Work	Limit Amount
Bridge - Construction	\$6,840,000.00	Bridge - Culverts	\$6,840,000.00
Demolition	\$8,400,000.00	Drainage	\$11,676,000.00
Highway - Bike Paths	\$23,556,000.00	Highway - Construction	\$23,556,000.00
Highway - Sidewalk And Curbing	\$23,556,000.00	Pump Stations	\$12,691,000.00
Sewer and Water	\$11,676,000.00		

Bonding Capacity \$70,000,000.00

Bond Single Limit \$35,000,000.00

Expiration Date 3/31/2024

The class(es) of work, Single Contract Limits and Aggregate Bonding Capacity set forth will continue in effect until March 31, 2024 unless previously modified or rescinded in accordance with the Regulations, or by law. In order to be continuously eligible to bid on projects to be undertaken for this Department, your next Prequalification Statement should be submitted at least 30 days prior to expiration of this Certificate. If there are any questions or concerns, contact the Prequalification Department at prequal.r109@dot.state.ma.us.

Very truly yours,
 THE PREQUALIFICATION COMMITTEE

By: **Theresa Ward** Digitally signed by Theresa Ward
 Date: 2023.03.22 13:21:13 -04'00'

For:
 The Prequalification Committee

10. List full names and residences of all principals (i.e.: Officers, Directors, Partners, Owners) interested in this bid.

Name	Residence	Title	Firm
Michael R. Saccone, President 1693 Shawsheen Street Tewksbury MA 01876			

11. State name(s) and qualifications of resident supervisor(s) for this project.

Michael R. Saccone - Construction Supervisor,
Hoisting Engineer (Drumlayer License)

12. List major equipment available for this project and identify ownership or rental.

See Attached

13. Will you furnish a detailed financial statement and other information, requested by the Owner? Yes

14. List bank references for verifying financial ability of your company.

Name	Address
Arthus Santos, Enterprise Bank 222 Merrimack Street Lowell, MA 0852	



**CURRENT EQUIPMENT
OWNED
2023**

YEAR	MAKE	MODEL	OWNED/RENTED
2021	FORD	F-150 KING RANCH Pick-up	OWNED
2021	FORD	F-150 Pick-up	OWNED
1994	CHEVY	Rack Truck	OWNED
2020	PETERBUILT	Mechanic Truck (337)	OWNED
2011	FORD	F-550 Pick-up	OWNED
2016	FORD	F-250 Pick-up	OWNED
2017	FORD	F350 Pick-up	OWNED
2019	FORD	ECONOVAN	OWNED
2021	FORD	F-350 UTILITY	OWNED
2021	FORD	F-350 UTILITY	OWNED
2019	FORD	F150 Pick-up	OWNED
2021	FORD	F-150 Pick-up	OWNED
2021	FORD	F-150 Pick-up	OWNED
2021	FORD	F-150 Pick-up	OWNED
2022	FORD	F-150 Pick-up	OWNED
2016	FORD	F-250 Pick-up	OWNED
1999	GMC	GMC 7500 w/2500 gallon	OWNED
2010	MAGN	TRAILER (WATERWAGON)	OWNED
2016	PETERBUILT	Peterbilt 367 Triaxle	OWNED
2017	PETERBUILT	Peterbilt 365 Triaxle	OWNED
2017	PETERBUILT	Peterbilt 365 Triaxle	OWNED
2017	PETERBUILT	Peterbilt 365 Triaxle	OWNED
2019	PETERBUILT	Peterbilt 389 Tractor	OWNED
1998	FLATB	TRAILER	OWNED
2007	CARGO	TRAILER	OWNED
2020	ROAD CLIPPER	HDT207 20X82	OWNED
2021	TALBERT	70 TON TRAILER	OWNED
2021	FELLING	FT-45-2LP00387	OWNED
2021	TRAVIS	DUMP TRAILER	OWNED
2021	SALE	TOY TRAILER	OWNED
2012	VOLVO	EC340DL EXCAVATOR	OWNED
2013	CAT	336EL HYD EXCAVATOR	OWNED
2014	VOLVO	EC140DL EXCAVATOR	OWNED
2018	JOHN DEERE	245G EXCAVATOR	OWNED
2019	JOHN DEERE	JD 60G EXCAVATOR	OWNED
2020	KOMATSU	PC45MR-5 Hyd Excavator	OWNED

2021	VOLVO	ECR355EL CRAWLER EXCAVATOR	OWNED
2021	KOMATSU	PC78USLC-10 EXCAVATOR	OWNED
2023	KOMATSU	PC390LC-11 EXCAVATOR	OWNED
2017	JOHN DEERE	331G COMPACT TRACK LOADER	OWNED
1998	LEROI TRAILER	AIR COMPRESSOR	OWNED
2001	LEROI	PORTABLE COMPRESSON	OWNED
2006	METSO	ST-171 SCREENER	OWNED
2014	VOLVO	DD25B 3 TO 5 ROLLER	OWNED
2015	KOMATSU	Komatsu D61PXI-23 DOZER	OWNED
	KOMATSU	Komatsu D-61LGP intelligent	OWNED
2017	CAT	CB-534C Asphalt Compactor	OWNED
2018	Power Screen	Metrotrak HA Crusher	OWNED
2018	JOHN DEERE	330G Skid Steer	OWNED
2018	HAMM	HD 12VV ROLLER	OWNED
2018	Broce	BW260 8' Ride-On Sweeper	OWNED
2019	Bomag	84" Single Drum BM211D-5 roller	OWNED
2022	LEEBOY	LEEBOY 8510E 14' Paver	OWNED
ASSET	Lay-Mor	6HC/8HC SWEEPER	OWNED
ASSET	NPK	COMPACTOR	OWNED
ASSET	CAT	10,000 LB HYDRAULIC HAMMER	OWNED
ASSET	GORILLA	7,500 LB HYDRAULIC HAMMER	OWNED
ASSET		CF CONCRETE PULVERISER	OWNED
ASSET	GORMAN	2 IN 1 SUBMERSIBLE PUMP	OWNED
ASSET	GORMAN	3 IN 1 SUBMERSIBLE PUMP	OWNED
ASSET	MIKASA	MVH 308GH	OWNED
ASSET/2021	HONDA	MVH 208-GH 400 LB Plate Compactor	OWNED
2023	CASE	TV 450B Track Skid Steer M421310	OWNED
2023		CP16LF Cold Planing attachment	OWNED
ASSET		65 KVA Diesel Genset	OWNED
		45 KVA Diesel Genset	OWNED
ASSET/2023	BLUE DIAMOND	24" HF COLD PLANER STOCK #H049917	OWNED
2013	VOLVO	EW180D RUBBER TIRE EXCAVATOR	OWNED
2014	KOMATSU	WHEEL LOADER WA380-7	OWNED
2014	CAT	430F-IT Back Hoe Loader	OWNED
2016	KOMATSU	WHEEL LOADER WA380-8	OWNED
2020	VOLVO	L90H LOADER	OWNED
2020	VOLVO	L90H LOADER	OWNED
2020	KOMATSU	GRADALL XL 4300 V HYDRAULIC EXCAV	OWNED
2022	CASE	RUBBER TIRE BACKHOE 580SN	OWNED

15. The undersigned hereby authorized and requests any person, firm or corporation, to furnish all information requested by the Owner and/or its designated agents relative to the recitals comprising this Statement of the Bidder's Qualifications.

Dated at 9:00 this 1st day of June 2023.

MDR Construction Co., Inc.
(Name of Bidder)

By: [Signature] Michael R. Saccone
President
(Title)

State of Massachusetts

County of Middlesex

Michael R. Saccone being duly sworn in person, deposes and says

that he is President of MDR Construction Co., Inc.
(Title) (Name of Bidder)

that he is the firm's duly authorized agent to execute these contract documents, and that the answers to the foregoing questions and all statements therein contained are correct and true.

Subscribed and sworn to before me this 1st day of June 2023.

(SEAL)

[Signature]
(Notary Public)



RUTH E. BAKER
Notary Public
Commonwealth of Massachusetts
My Commission Expires
August 12, 2027

August 12, 2027
(My Commission Expires)

STATEMENT OF PROPOSED SUBCONTRACTORS

The following shall accompany the bid and is required as evidence of the bidder's qualifications to perform the work as bid upon, in accordance with the contract drawings and specifications. The Bidder must state the names and appurtenant information of all major subcontractors he proposed to use to complete the work as bid upon. Additional data may be submitted on separate attached sheets.

If subcontractors are not to be used to complete the Work and/or any portion thereof, as herein bid upon, the Bidder must acknowledge by writing "NONE" None.

Description of Work _____

Approximate percentage of Total Bid _____

Proposed Subcontractor, Name _____

Address _____

Description of Work _____

Approximate percentage of Total Bid _____

Proposed Subcontractor, Name _____

Address _____

Description of Work _____

Approximate percentage of Total Bid _____

Proposed Subcontractor, Name _____

Address _____

Bidder to insert description of work, percentage of Total BID, and subcontractors' names as may be required.

This is to certify that all names of the above-mentioned subcontractors are submitted with full knowledge and consent of the respective parties.

The Bidder warrants that none of the proposed subcontractors have any conflict of interest as respects this contract.

Date 6/1/23

Bidder
MDR Construction Co., Inc.
(Name of Bidder)

By 
(Signature) Michael R. Saccone

President
(Title)

1693 Shawsheen Street
(Business Address)

Tewksbury, MA
(City and State)



SECTION 00400

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned (Insert Name of Bidder) MDR Construction Co., Inc., as Principal, and (Insert Name of Surety) Western Surety Company, as Surety, are hereby held and firmly bound and obligated unto the **Town of Wareham, Massachusetts**, as Owner, in the sum of Five Percent of Attached Bid Dollars (\$ 5%), as liquidated damages for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the **Town of Wareham, Massachusetts** a certain Bid attached hereto and hereby made a part hereof, to enter into a contract in writing, hereinafter referred to as the "AGREEMENT" and/or "Contract", for "**Emergency Repairs to Wankinquoah Avenue Sewer Main, Contract No. 2023-001**".

NOW THEREFORE,

- (a) If said BID shall be rejected or withdrawn as provided in the INFORMATION FOR BIDDERS attached hereto or, in the alternative,
- (b) If said BID shall be accepted and the Principal shall duly execute and deliver the form of AGREEMENT attached hereto and shall furnish the specified bonds for the faithful performance of the AGREEMENT and/or Contract and for the payment for labor and materials furnished for the performance of the AGREEMENT and/or Contract,

then this obligation shall be void, otherwise it shall remain in full force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder in no event shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond shall in no way be impaired or affected by any extensions of the time with which such BID may be accepted, and said Surety does hereby waive notice of any such extensions.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, have duly executed this bond on the 1st day of June, 2023.



(SEAL)

MDR Construction Co., Inc.

(Name of Principal)

BY:

(Signature)

(Title)

Western Surety Company

(Name of Surety) (Seal)

BY:

(Signature and Title)

BY:

Adam W. DeSanctis

Attorney-In-Fact

Sealed and delivered in the presence of:

U. Shanley
[Signature]

IMPORTANT: Surety Companies executing BONDS must appear on the U.S. Treasury Department's most current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Audit Staff Bureau of Accounts and be authorized to transact business in the state where the PROJECT is located.

If the Bond is signed on behalf of the Surety by an Attorney-In-Fact, there should be attached, a duly certified copy of his power of attorney showing his authority to sign such Bond.

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Gregory D Juwa, Richard F Caruso, James J Axon, Michael F Carney, Wilder Parks Jr, Michael T Gilbert, Adam W DeSanctis, Christine B Gallagher, Bryan F Juwa, Paul A Patalano, David A Boutiette, Rebecca Shanley, Jonathan E Duggan, Jordan J Tirone, Individually

of Woburn, MA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 9th day of July, 2021.



WESTERN SURETY COMPANY

Paul T. Bruflat


Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 9th day of July, 2021, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

March 2, 2026



M. Bent

M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 1st day of June, 2023.



WESTERN SURETY COMPANY

L. Nelson

L. Nelson, Assistant Secretary

Form F4280-7-2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.