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October 18, 2022

Town of Wareham
Attn: Derek Sullivan, Town Administrator 
Town Hall
54 Marion Road
Wareham, MA 02571

RE:  Town of Wareham
RFQ Peer Review Engineering Consulting Services 

Dear Mr. Sullivan,
Allen & Major Associates, Inc. (A&M) is pleased to provide the 
Town of  Wareham with peer review engineering consulting services to 
assist the Town boards and commissions in their review  of 
applications for Site Plan Reviews, Special Permits, Variance, Notice 
of Intent, and other entitlements pursuant to the local bylaws and 
State Laws, and to periodically inspect the progress of construction 
of the approved projects and to report on same to the relevant 
board of commission. We believe A&M can provide exemplary 
professional engineering peer review services to insure the compliance 
of new development with the Town’s Zoning, Subdivision Rules 
and Regulations, Wetlands and Stormwater Bylaws, the 
Wetlands Protection Act, Massachusetts DEP Stormwater 
Guidelines, and sound engineering practice with respect to 
stormwater management, erosion and sedimentation control, road 
and sidewalk construction, driveway and parking lot 
configuration, and protection of public infrastructure, water quality, 
endangered species, and waterways, as well as reduction of 
environmentals impacts and control and/or mitigation of flooding. 
Established in 1971, A&M is a multi-disciplinary firm specializing 
in land surveying, civil engineering, environmental consulting, 
and landscape architecture. A&M has three (3) offices that provide 
services throughout the Northeast. With over 37 dedicated land 
surveyors, engineers, and support specialists, our team brings a 
wide range of expertise that comes from decades of service 
and experience within the public sector. 
A&M is a certified small business and we believe that 
our professional experience makes us especially well qualified to 
deliver the requested services on time and within budget.  
Service to our Clients is our first priority and we rely 
heavily on the reputation we have achieved in the industry 
and the referrals obtained by repeat customers for whom we 
strive to perform, listen, and consult.

We sincerely appreciate the opportunity to provide the Town 
of Wareham with this proposal and look forward to working with you 
and your team on this project. We commit to provide the services 
required, if selected, under the direction of the key personnel 
proposed in the proposal submission. 
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If I can answer any questions or provide you with any additional 
information, please do not hesitate to contact me 
directly at (781) 305-9448 or twilliams@allenmajor.com.

Very Truly Yours,

Timothy J. Williams, PE
Principal
ALLEN & MAJOR ASSOCIATES, INC.
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The team of Allen & Major Associates, Inc. (A&M) is a multi-disciplinary consulting firm dedicated to the practices 
of civil engineering, environmental consulting, land survey, and landscape architecture.  Our work is an integral 
part of site development and we use our skills to optimize performance, site functionality, and land value.  With 
offices in Woburn MA, Lakeville MA, and Manchester NH, we provide services throughout the Northeast corridor.  

Land use planning and development is complicated.  It takes experience to be able to master the nuances of 
the process.  It also takes foresight to responsibly develop a site.  Our goal with every project is to blend the 
built environment with the natural environment it surrounds.  By utilizing the features that make a site unique, 
rather than altering them, we produce responsible, appealing designs that meet the needs of the communities 
we serve. We believe this approach also makes the development process less encumbered.  

We work collaboratively with other members of the project design team including, architects, construction 
management firms, land use attorneys, and local/State/Federal regulators to recognize your vision. Our work 
informs theirs. 

We have a staff of 35+ professionals in conceptual & master planning, site design, environmental permitting, 
stormwater, and landscape architecture.  Our portfolio of projects represents the following markets:

• Academic & Student Housing
• Commercial & Industrial
• Healthcare
• Hospitality & Entertainment
• Master Planning & Landscape Architecture

• Multi-Family Residential
• Public, Municipal & Government
• Retail & Mixed-Use
• Senior Housing & Assisted Living
• Sports & Recreation

About
Us
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Civil site engineering is a dynamic approach to problem-solving.  The 
A&M civil team is comprised of Professional Engineers (PE), Engineers 
in Training (EIT), and support staff.   They have a broad perspective of 
project development based on their years of experience and training and 
can provide insight as to what IS or ISN’T necessary to drive a project to 
completion. They utilize state-of-the-art means and methods to lower 
project costs, eliminate schedule delays, and anticipate site opportunities 
and constraints.   
We provide planning, design, preservation, and rehabilitation of the 
natural and built environments within urban and rural settings for both 
public and private sector clients.  
Our services include:  

• Construction Consultation
• Due Diligence & Feasibility

Studies
• Federal, State & Local

Permitting
• Grading & Drainage Design
• Master Planning
• Peer Review Services

• Parking & Roadway
Design

• Septic Design
• Site Development & Re-

Development
• Soil Evaluations
• Utility Design Services
• Wetland Resources

We are proud members of the U.S. Green Building Council and support 
sustainable construction, Best Management Practices, and renovation 
initiatives.

Civil
Engineering
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Environmental permitting approvals are the bottom line to moving a  
development project forward.  A thorough and complete understanding 
of the ever-changing regulations and requirements is the most valuable 
tool for a successful project.  A&M applies our multi-disciplinary team 
approach to the design of a project while stressing the avoidance and 
minimization of adverse impacts on the environment. This approach has 
allowed us to establish and maintain excellent working relationships with 
resource and permitting agencies, while also saving our clients critical 
time and money.  

Our Environmental Consulting Services include:

• Chapter 91 Applications

• Massachusetts Endangered Species Act (MESA)

• Massachusetts Environmental Policy Act (MEPA)

• New Hampshire Natural Heritage & Endangered Species
(NHESP) Review

• National Pollutant Discharge Elimination Systems (NPDES)

• Stormwater Pollution Prevention Plans (SWPPP)

• Wetland Replication Design

• Wetland Delineation

Environmental 
Consulting
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Why
A&M?

The success of your project is just as important to US as it is to YOU.  We take ownership for the work that we 
do and want the best outcome for every project.  There are hundreds of companies to choose from but finding 
a team that is available, responsive, provides solid work and you can build a long-term relationship with is hard 
to find.  

Here’s why we think you should consider A&M.

We Plan for You:

Before an Architect can put pen to paper, before a shovel goes in the ground, critical decisions need to be 
made that can determine your project’s success or failure.  We provide you with clear, concise, and relevant 
information that will determine opportunities and constraints. From existing conditions to zoning, to building 
and roadway placement, our work can inform your build program, and your budget.  

We Design for Your Needs: 

Engineering design is a dynamic approach to problem-solving.  No two sites are alike, and no one design 
approach works for every site. We provide options and experienced solutions so you can get your projects 
permitted and shovels in the ground as quickly and efficiently as possible. 

We Innovate for All: 

By utilizing new, and re-imagining existing technologies, we can improve sustainability and reduce environmental 
impacts. We don’t just innovate for the sake of innovation, we do it to solve your problems, and honor our 
commitment to design projects that are purpose-driven, and responsible.

Allen & Major Associates, Inc  |  Firm Qualifications



SECTIO
N

 3.0 | SCO
PE O

F SERVICES

SCOPE OF 
SERVICES



Allen & Major Associates Inc. is well versed in completion of all tasks as 
outlined in the scope of services report. Most projects completed within 
the public and private sectors require most if not all of the elements listed. 
A&M will draw on this experience to complete work assignments in a timely, 
efficient, and thoughtful manner in coordination with the Town of 
Wareham Planning Board, Conservation Commission, and Zoning Board 
of Appeals.
We understand the scheduling intricacies involved with each project and 
the demands placed on public boards by the fast paced needs of 
development. Upon receipt of each assignment, A&M will review the 
materials submitted for a completeness review to determine if all 
necessary materials are present to perform the outlined task.  
Engaging in an assignment with incomplete information is a poor use 
of the public agencies’ time as well as the use of a consultant. A&M can 
advise applicable agencies as to the additional information that may be 
necessary to render informed statements on projects. A&M is familiar 
with the standard regulatory processes that must be adhered to by 
the Planning Board, Conservation Commission, and Zoning Board of 
Appeals. A&M will rely upon the published processes of the bylaw and 
applicable sections of Massachusetts General Law. 
Assuming application completeness, A&M will provide services in a manner 
outlined by the RFP, that is to provide professional engineering peer review 
services and to insure the compliance of new development with the Town’s 
Zoning, Subdivision Rules and Regulations, Wetlands and Stormwater 
Bylaws, the Wetlands Protection Act, Massachusetts DEP Stormwater 
Guidelines, and sound engineering practice with respect to stormwater 
management, erosion and sedimentation control, road and sidewalk 
construction, driveway and parking lot configuration, and protection of 
public infrastructure, water quality, endangered species, and waterways, as 
well as reduction of environmental impacts and control and/or mitigation of 
flooding.  Prepare a detailed review of applications before the Planning Board, 
Conservation Commission, and Zoning Board of Appeals in the form of a 
letter addressed to the Board members. Coordinate with Town staff, 
including attending meetings, obtaining input, and meeting deadlines, as 
requested.  Presenting information to Board members, the applicant, and 
the public at Board meetings and responding to their inquiries.  
Preparation of reports for one or more Town Boards and Inspection of work.  

Technical Approach
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A&M understands that these are minimal standards to allow for Board 
review, but also to provide the applicant an opportunity to review and 
comment prior to schedule hearings.  While A&M would always strive to meet 
these timelines, we would also want to consistently communicate with the 
responsible party of the task. Some projects are more complex than others 
and may require some extended review time. In these circumstances, A&M 
will provide a scope and timeline summary to the Town that outlines why a 
minimal timeline cannot be achieved and set an attainable expectation of 
completion. Through experience, open communication throughout the process 
can overcome the perception of delay. It allows Boards to weigh pertinent 
facts and applicants to plan accordingly on a likely aggressive timeline. 
In completing any peer review, A&M approaches the material from three 
(3) directions: Regulatory review, technical review, and philosophical
review.
A regulatory review will outline specific compliance, or non-compliance, 
with the applicable aspects of the project. Common items include 
building setbacks, development size, number of parking spaces, use 
under zoning and the like. These are often black and white, quantifiable 
aspects. Where compliance is not achieved, A&M shall review any request 
for waivers or variances, and render professional opinions on those 
requests for use by the regulatory agency to render a final determination.
A technical review will include site specific items selected by the design 
engineer and how those selections comply with published standards 
(Massachusetts Department of Transportation, Massachusetts Department 
of Environmental Protection, the Wetlands Protection Act, etc.) and 
standard engineering practice. A&M provides a technical memorandum 
outlining any identified concerns. Under the same technical purview, A&M 
shall also outline any calculation deficiencies or typographical errors that 
could lead to confusion or misunderstanding of the final product. If 
authorized by the Town, A&M is willing to engage in communication 
directly with the applicant or their consultant to review these particulars 
and provide an opportunity for revision so long as it doesn’t impact the 
overall intent of the project. 
Finally, A&M will provide a philosophical review to the extent desired by 
the Town. A&M recognizes the project is not ours, and the decisions made 
by the applicant’s team require justification. However, through experience, 
in providing suggestions to a project as a proponent for the Town, 
A&M can work collaboratively should the particular project have unique 
challenges. Often abutters to projects require unique attention to detail. 

Technical Approach
Cont.
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Through private development,  A&M is familiar with applicable codes cited in 
the RFP  to review Notice of Intent and Plans submitted to the Conservation 
Commission as well as supporting documentation, for completeness and 
compliance with:
• Massachusetts DEP Wetlands Protection Act and Regulations

• Wareham Local Wetland Bylaw and Regulations

• Massachusetts DEP Stormwater Standards

• Wareham Stormwater Bylaw and Regulations

• Massachusetts Stream Crossing Standards

• Massachusetts Natural Heritage and Endangered Species Program

• Areas of Critical Environmental Concern program

• Wareham Zoning, Subdivision Rules and Regulations

• Other applicable standards and regulations

A&M shall coordinate all aspects of services with the Town of Wareham 
under the direction of a Massachusetts qualified Environmental Consultant.  
A&M employs a staff of over 37 professionals that will be utilized and 
assigned on a request specific basis. Coordination with the Town of 
Wareham will be staffed from the Lakeville branch office, but can draw 
additional resources from our Woburn, MA headquarters or Manchester, NH 
branch as dictated by demand.

Technical Approach
Cont.
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Included below are peer review letters issued to the respective 
authorities for projects that A&M was engaged to review. The 
letters represent different stages of review where some comments 
may have been addressed while others remained outstanding. 

Throughout the process, A&M engaged with both the Town agency, but 
also the applicant’s engineer to identify and discuss the issues raised.

The names of the applicant’s engineering firm has been redacted from the 
writing samples.

WRITING SAMPLES
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 10 Main Street, Lakeville, MA 02347 | T (508) 923-1010 | F (508) 923-6309 

allenmajor.com 

Civil Engineers    Environmental Consultants    Land Surveyors    Landscape Architects 

November 12, 2020 

Dear Claire and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed Site Plans for Assessor’s Map 81 Lot 
32 427 North Bedford Street, East Bridgewater, Allen & Major Associates, Inc. (A&M) is pleased to provide the 
following comments.  The comments presented below are based on the review of the design documents 
provided to A&M by the Commission Consultant, Mr. John DeLano. 

In conducting the peer review, A&M reviewed the following documents: 

Notice of Intent form, East Bridgewater application for Stormwater Management By-Law and
supporting documentations;
“Drainage Analysis” prepared for Gregg Heger, prepared by Crowell Engineering, dated May 14, 2020,
revised October 22, 2020;
“Site Development Plan” (7 sheets) prepared for Gregg Heger, prepared by Crowell Engineering, dated
March 10, 2020, revised 10-22-2020.

Upon review of the revised information, noted above A&M noticed an error in the rainfall data in the drainage 
calculation (discussed as comment 3 below).  A&M reached out directly to the design engineer who made the 
corrections to the calculations and e-mailed A&M the revised/updated plans and reports: 

“Drainage Analysis” prepared for Gregg Heger, prepared by Crowell Engineering, dated May 14, 2020,
revised November 10, 2020;
“Site Development Plan” (7 sheets) prepared for Gregg Heger, prepared by Crowell Engineering, dated
March 10, 2020, revised 11-10-2020.

A&M reviewed the materials in conjunction with the applicable requirements of: 

The Town of East Bridgewater Comprehensive Stormwater Management Regulations (CSMR);
Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.

The following represent A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided.  

To: Claire Yocum, Chairperson 
Town of East Bridgewater 
Conservation Commission 
175 Central Street 
East Bridgewater, MA 02333-0386 

A&M Project #: 2357-05 
Re: 

EB Stormwater Management 
Regulations Peer Review 
Site Development Plans 
Assessor’s Map 81 Lot 32 
427 North Bedford Street 
East Bridgewater, MA Copy: File 
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Drainage Calculations & Site Plans 

1. A&M was not copied on the color coded plans.  The engineer’s response is that this was provided to
the Conservation Commission, but not verified by A&M.  A&M defers to the Conservation Commission
on receipt of these plans.

2. Issue resolved, no further comment.
3. The calculations have been revised, but the rainfall data was not correctly calculated.  The Engineer

appears to have obtained the rainfall data from the Maps within the document, but failed to apply the
empirical adjustment factors in Table 1.  The rainfall data from the maps need to be multiplied by 1.13
to obtain the correct rainfall values.  A&M reached out to the Engineer via e-mail to update the
drainage calculations accordingly.  The calculations have been updated, therefore issue resolved, no
further comment.

4. Issue resolved, no further comment.
5. Issue resolved, no further comment.
6. Issue resolved, no further comment.
7. Issue resolved, no further comment.
8. Issue resolved, no further comment.
9. A&M concurs with the approach of adding a berm curb along the property line.  In addition the

engineer has provided downspout connections to eliminate roof runoff in this area routing runoff to
subsurface infiltration system 2.  Issue resolved, no further comment.

10. Issue resolved, no further comment.
11. Issue resolved, no further comment.
12. Issue resolved, no further comment.
13. Issue resolved, no further comment.
14. Issue resolved, no further comment.
15. Issue resolved, no further comment.

Comprehensive Stormwater Management Regulations 

1. Issue resolved, no further comment.
2. Issue resolved, no further comment.
3. Issue resolved, no further comment.
4. Issue resolved, no further comment.
5. Issue resolved, no further comment.
6. Issue resolved, no further comment.
7. Issue resolved, no further comment.
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A&M has completed the peer review of the drainage calculations and site plans for 427 North Bedford Street 
and there are no further comments on the peer review that should be brought to the Commission’s attention 
prior to acting if so desired.  If you require any additional information on the review, please contact our office. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE 
Branch Manager 
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 10 Main Street, Lakeville, MA 02347 | T (508) 923-1010 | F (508) 923-6309 

allenmajor.com 

Civil Engineers    Environmental Consultants    Land Surveyors    Landscape Architects 

August 24, 2020 

Dear Claire and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed Site Plans for Assessor’s Map 109 
Lot 3 798 North Bedford Street, East Bridgewater, Allen & Major Associates, Inc. (A&M) is pleased to provide 
the following comments.  The comments presented below are based on the review of the design documents 
provided to A&M by the Commission Consultant, Mr. John DeLano. 

In conducting the peer review, A&M reviewed the following documents: 

“Notice of Intent Application in support of the Proposed Contractor Bay Buildings” prepared for
Speedway Park, LLC, prepared by PMP Associates, dated June 29, 2020;
MassDEP Checklist for Stormwater Report;
General Stormwater Permit Application in support of the Proposed Contractor Bay Buildings” prepared
for Speedway Park, LLC, prepared by PMP Associates, dated June 29, 2020;
Drainage Calculations and Stormwater Management Plan in support of Notice of Intent for Proposed
Contractor Bay Buildings” prepared for Speedway Park, LLC, prepared by PMP Associates, dated June
29, 2020;
“Site Development Plan” (9 sheets) Proposed Contractor Bay Buildings” prepared for Speedway Park,
LLC, prepared by PMP Associates, dated June 29, 2020.

A&M reviewed the materials in conjunction with the applicable requirements of: 

The Town of East Bridgewater Comprehensive Stormwater Management Regulations (CSMR);
Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.

The following represent A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided.  

A 7,470 sf building is currently under construction as reported by the design engineer and was designed and 
permitted in 2019.  The design engineer states that “these calculations build upon our original calculations from 
2019 and include the subcatchment and pond nodes from the original calculations in addition to the new 
buildings so that we could look at the site as a whole in terms of the drainage model”.  A&M did not review the 
original calculations and was not involved with any peer review of this portion of the site.  This review is based 
on the information as submitted only.  

To: Claire Yocum, Chairperson 
Town of East Bridgewater 
Conservation Commission 
175 Central Street 
East Bridgewater, MA 02333-0386 

A&M Project #: 2357-06 
Re: NOI, EB Stormwater 

Management Regulations Peer 
Review, Site Development 
Plans 
Assessor’s Map 109 Lot 3 
798 North Bedford Street 
East Bridgewater, MA 

Copy: File 
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Drainage Calculations & Site Plans 

1. The drainage calculations have been done utilizing the TP-40 rainfall data.  The Town of East
Bridgewater requires the rainfall data to be based on the Northeast Regional Climate Center “Atlas of
Precipitation Extremes for Northeastern United States and Southeastern Canada”. (See Comprehensive
Stormwater Management Regulations (CSMR) Appendix G.3.h).  The Engineer should revise the
drainage calculations and site design accordingly.

2. Under existing and proposed conditions, the design engineer used a curve number for “fair conditions”
in subcatchment EDA-3/PDA-3: to northern PL.  MassDEP recommends that all soils be assumed
“good” ground cover type unless otherwise proved by the applicant.  The Town of East Bridgewater
also requires the use of “good” ground cover.  (CSMR Appendix G.e).  The curve number calculations
should be revised accordingly.

3. The design engineer should provide additional information on the existing conditions and drainage
patterns to justify discharge of stormwater from the Go-cart track area to the existing stormwater
basin.  There appear to be several depressions located within the track with no outlet control structures
shown on the plans.

4. The existing conditions plan presented as sheet 3 of 9 and used as the base plan for the “Existing
Drainage Area Plan” do not coincide with the cover area calculations provided in the HydroCAD
modeling.  The use of cover type needs to be consistent across the calculations to allow for proper
verification of the information that the design meets the appropriate regulations.  This comment also
refers to the entire drainage calculations of which a portion was previously approved in 2019 and
associated with EDA-1.  A&M defers to the Commission regarding a more detailed review of EDA-1.

5. No information has been provided on the existing stormwater basin.  Since the plan notes that the
limits of the existing stormwater basin is taken from the as-built by “this firm in 1998”, the basin
information should be modeled in HydroCAD to confirm it meets pre vs post at the resource area via
the existing outlet control structure.  Freeboard should also be confirmed.

6. The design engineer should provide a pipe analysis to confirm/verify that the proposed stormwater
will be routed through the pipe network as proposed and discharge to the basin as intended.  The
engineer is routing 100 year stormwater flows to the basin and the pipe analysis should confirm this.

7. It appears that several proposed contours are missing along the existing ridgeline on the easterly side
of the road.  The proposed contours should be added to justify/confirm the proposed watershed area.

8. The design engineer makes note that infiltration “basins” will be a minimum of two feet above the
seasonal high groundwater table.  No test pit information has been provided, A&M is unable to
confirm/verify compliance.  Please provide test pit data for our review and comment.  These pits should
also confirm the underlying soil type as a confirmation to the infiltration rates used within the design.

9. Under Standard 3 section of the narrative, the table provided has superscripts associated with
“Required Recharge Volume (cf)1“ and “Provided Recharge Volume (cf)2”, but A&M is unable to find
these references within the report.  Please clarify the intended information.

10. The design engineer should provide additional documentation/calculations to confirm/verify how
treatment of the water quality volume is being performed solely by the deep sump hooded catch
basins.

11. Since an infiltration BMP is used to attenuate peak flows during storms greater than or equal to the
10-year 24-hour storm event and separation to seasonal high water table is less than 4-ft, a mounding
analysis is required to show compliance with Standard 3.

12. The design engineer has provided a Total Suspended Solids (TSS) removal sheet for the project.  The
calculations use an 80% removal rate for an infiltration basin assuming pre-treatment is provided.  No
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information is provided that confirms that the existing basin has a functioning, appropriately sized 
sediment forebay that would meet the pretreatment requirement to obtain an 80% removal rate as 
outlined in Stormwater BMPs Volume 2 Chapter 2.  

13. Standard 7 of the Stormwater Management Policy reads:
Standard 7:  A redevelopment project is required to meet the following Stormwater Management
Standards only to the maximum extent practicable:  Standard 2, Standard 3, and the pretreatment and
structural stormwater best management practice requirements of Standards 4, 5, and 6. Existing
stormwater discharges shall comply with Standard 1 only to the maximum extent practicable.  A
redevelopment project shall also comply with all other requirements of the Stormwater Management
Standards and improve existing conditions.
The design engineer has not provided narrative that outlines compliance with this standard that
illustrates a clear “improvement over existing conditions” beyond a reduction in peak flows.  There is
no discussion that the applicant is further mitigating water quality from this past development.  Some
clarifications that can be made would include:

a. Has the entire existing drainage system been inspected and maintained in concurrence with
an approved operation and maintenance plan?

b. Are there any proposed improvements to any of the existing structures to remain?

c. Do all existing catch basins to remain have hoods and sumps (depth?) installed?

d. Do the existing outfall pipes have a rip rap apron of sufficient size of stone and length tpo
mitigate anticipated discharge flows?

e. Has the existing drainage pond been reviewed for any signs of erosion, lack of water carrying
capacity, sediment accumulation, over-vegetation, or other condition that requires
maintenance?

f. The design engineer should provide a breakdown of existing impervious areas and proposed
impervious areas.

g. Since the proposed project appears to increase the overall impervious area of the site, the
engineer should revise the Checklist for Stormwater Report, project type to be a mix of new
development and redevelopment instead of just redevelopment.  The engineer should provide
additional documentation to show compliance with the redevelopment checklist in Chapter 3
of the Massachusetts Stormwater Handbook.

Comprehensive Stormwater Management Regulations 

1. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix D.5).

2. A certification should be added to the plan stating “the Operation and Maintenance Plan will be
referenced to the deed of the owner and recorded in the Registry of Deeds” (CSMR Appendix D.14).

3. Areas of soil disturbance and areas that will not be disturbed should be identified on the plan (CSMR
Appendix E.2.b).

4. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix E.3).
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5. The Operation and Maintenance Plan should be updated to include the following “Provisions for the
Stormwater Authority or its designee to enter the property at reasonable times and in a reasonable
manner for the purpose of inspection.” (CSMR Appendix F.3.e)

6. The signature(s) of the owner(s) should be added to the Operation and Maintenance Plan. (CSMR
Appendix F.3.f)

7. The design engineer should provide additional recharge calculations to confirm/verify compliance with
the required 150% recharge volume.  (CSMR Appendix G.1.a.ii)

In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application.  If you require any additional information, please feel free to contact me. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE 
Branch Manager 
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Civil Engineers    Environmental Consultants    Land Surveyors    Landscape Architects 
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3. The Engineer should review the watershed to the south near Anderson Street, in the vicinity of Map
104 Lots 18-18, 121-131, 159. It appears that a portion of these lots are draining onto the site, therefore
the drainage calculations should be updated to include these off-site areas (CSMR) Appendix G.3.f).

4. The drainage basin shown on the plans have a bottom elevation of 84.0, but the HydroCAD model for
the basin has a bottom elevation of 83.50.  The engineer shall clarify the discrepancy and revise the
drainage calculations accordingly or provide spot grades in the basin to justify the bottom elevation
of 83.50.

5. The drawdown time for the basin should be recalculated based on comment 4, above.  Since the basin
has been designed to infiltrate the entire 100-year event (1.3 ac-ft), the engineer should calculate the
drawdown time to verify/confirm it complies with the 72-hour drawdown time.

6. The TSS worksheet should be revised to remove credit for the sediment forebay in the overall TSS
removal value.  An infiltration basin receives 80% TSS removal with a sediment forebay.

7. The pipe collection system has been designed/analyzed for the 25-year event.  Since the drainage
basin has been designed/sized for the 100-year event, the pipe collection system should be evaluated
for the 100-year event to confirm/verify that it will be capable to convey the larger stormwater event
to the basin and note any potential flooding/surcharge within the system.

8. Catch basin 4 has been designed to receive stormwater from multiple structures.  The standard of
practice is to install catch basin offline and not to accept runoff from another structure.  A&M
recommends that the drainage system be reconfigured to eliminate the multiple connections into
catch basin 4 and install a drain manhole.

9. The drain manhole located in front of the building at the end of the parking stall has been mislabeled
as “DMH1” and should be corrected to “DMH2”.

10. DCB 3 should be labeled on the plan as well as the pipe information associated with DCB 3.

11. A&M recommends that the top and bottom of wall elevations be added to the plans.

12. A&M recommends the engineer add the hatch for the jute matte to the legend.

Comprehensive Stormwater Management Regulations 

1. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix D.5).

2. A certification should be added to the plan stating “the Operation and Maintenance Plan will be
referenced to the deed of the owner and recorded in the Registry of Deeds” (CSMR Appendix D.14).

3. Areas of soil disturbance and areas that will not be disturbed should be identified on the plan (CSMR
Appendix E.2.b).

4. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix E.3).

5. The Operation and Maintenance Plan should be updated to include the following “Provisions for the
Stormwater Authority or its designee to enter the property at reasonable times and in a reasonable
manner for the purpose of inspection.” (CSMR Appendix F.3.e)

6. The signature(s) of the owner(s) should be added to the Operation and Maintenance Plan. (CSMR
Appendix F.3.f)

7. The design engineer should provide additional recharge calculations to confirm/verify compliance with
the required 150% recharge volume.  (CSMR Appendix G.1.a.ii)
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In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application.  If you require any additional information, please feel free to contact me. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE 
Branch Manager 
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May 28, 2020 

Dear Claire and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed Site Development Plans “Residential 
Townhouses” 0 West Street (Route 106) East Bridgewater, Allen & Major Associates, Inc. (A&M) is pleased to 
provide the following comments.  The comments presented below are based on the review of the design 
documents provided to A&M by the Commission Consultant, Mr. John DeLano. 

In conducting the peer review, A&M reviewed the following documents: 

“Drainage Calculations and Stormwater Management Plan” prepared for CLM Development, prepared
by Jacobs Driscoll Engineering dated January 13, 2020 revised May 19, 2020;
“Notice of Intent (NOI) Application” prepared for CLM Development, prepared by Jacobs Driscoll
Engineering dated January 13, 2020 revised May 19, 2020;
“Site Development Plans” (7 sheets) prepared for CLM Development, prepared by Jacobs Driscoll
Engineering dated January 13, 2020 revised May 19, 2020.

A&M reviewed the materials in conjunction with the applicable requirements of: 

The Town of East Bridgewater Comprehensive Stormwater Management Regulations;
Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.

The following represent A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided.  

Drainage Calculations & Site Plans 

1. Based on the topographic information shown on the existing conditions and the existing drainage area
plan, Watershed EDA-4 should not be modeled to directly discharge to the design point DP-1 Property
Lines.  EDA-4 is draining to a depression that should be modeled as a pond and will overflow either to
the east or south based on existing topographic information.  A&M recommends additional spot
grades be added to the plan to help delineate/justify the depression and overflow assumptions.

2. The post-development runoff volume at the design point has been increased during the 2-yr, 10-yr
and 25-yr event. The design engineer should review this condition.

To: Claire Yocum, Chairperson 
Town of East Bridgewater 
Conservation Commission 
175 Central Street 
East Bridgewater, MA 02333-0386 

A&M Project #: 2357-03 
Re: Stormwater and EB Stormwater 

Management Regulations Peer 
Review 
Site Development Plans 
Residential Townhouses 
0 West Street 
East Bridgewater, MA 

Copy: File 
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3. It appears that off-site stormwater from Watershed PDA-4 will be trapped along the property line, due
to the grading associated with Basin P-3.  The design engineer should review the area and provide
accommodations to avoid the ponding, which does not currently exist.

4. The design engineer should review the southerly boundary of watershed PDA-2A.  Based on the
information on the site plans, a swale is created along the toe of slope associated with the grading of
the leaching field.  Please provide additional spot grades to justify the boundary or adjust accordingly.
Please note, if the boundary line for watershed PDA-2A is adjusted, it will also have an effect on
watershed PDA-2B.

5. The design engineer should review the Manning’s coefficient value used for woods in the sheet flow
segment for the time of concentration for Watershed PDA-2A.  It appears the use of grass is more
appropriate for this segment.

6. The design engineer should review the southerly boundary of watershed PDA-2C.  Based on the
information on the site plans, the roadway drains toward West Street, therefore the southerly boundary
should be moved to the edge of the trench drain or provide additional spot grades to justify the
boundary.  Please note, if the boundary line for watershed PDA-2C is adjusted, it will also have an effect
on watershed PDA-2D.

7. The maximum water elevation in the proposed infiltration basin P-3 is 52.02 and the top of berm
around the basin is 53.00, which does not provide the minimum 1-ft of freeboard.  The design engineer
should review and adjust accordingly.

8. The plans and the Post-Construction Operation & Maintenance (O&M) Plan show and identify an
isolator row.  The isolator row is used and associated with the Stormtech Chambers, but the plans show
Cultec Chambers.  The design engineer should clarify the isolator row and revise the plans and O&M
accordingly.

9. Please note that test pits conducted on the site are not located within the proposed stormwater
management systems.  Additional test pits are required to confirm/verify the estimated seasonal high
water table and infiltration rates used in the design.  These test pits should be conducted prior to
approval of the application.  Test pits should be coordinated with the Conservation Agent.

10. The design engineer should review the downstream invert (48.0) of the 2-12” RCP at the entrance.
Based on the existing contours shown on the plans, it appears to be too low.

11. The design engineer may want to consider adding some type of inlet protection to the 3” outlet pipe
from the infiltration basin P-3.  Since the pipe is located at the bottom of the pond, it will be subject
to blockage and/or clogging. Similarly, outlet protection from scour should be provided.

12. The amount of disturbance, 4,840 square feet is noted on the plan.  The engineer should confirm that
work within this area does not require an Army Corps of Engineers Self-Certification permit.  The
Conservation Commission may want to add a condition, that the applicant provide a copy of the Self-
Certification form for the file if required.

Comprehensive Stormwater Management Regulations 

1. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix D.5).

2. A certification should be added to the plan stating “the Operation and Maintenance Plan will be
referenced to the deed of the owner and recorded in the Registry of Deeds” (CSMR Appendix D.14).

3. A certification should be added to the plan to “certify that the Stormwater Management Plan is in
accordance with criteria established in Part Eight – East Bridgewater Construction Phase Stormwater
Management and Soil Erosion Control Bylaw and these regulations” (CSMR Appendix E.3).
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4. The Operation and Maintenance Plan should be updated to include the trench drain (CSMR Appendix
F.3.c).

5. The Operation and Maintenance Plan should be updated to include the following “Provisions for the
Stormwater Authority or its designee to enter the property at reasonable times and in a reasonable
manner for the purpose of inspection.” (CSMR Appendix F.3.e)

6. The signature(s) of the owner(s) should be added to the Operation and Maintenance Plan. (CSMR
Appendix F.3.f)

7. The design engineer should provide additional recharge calculations to confirm/verify compliance with
the required 150% recharge volume.  (CSMR Appendix G.1.a.ii)

Upon receipt of the additional information, A&M will continue with the peer review.  If you require any 
additional information, please feel free to contact me. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE 
Branch Manager 
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March 16, 2020 

Dear Mr. Hay and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed Cochesett Estates 40B residential 
subdivision development off Scotland & Maple Street in West Bridgewater, Massachusetts, Allen & Major 
Associates, Inc. (A&M) is pleased to provide the following comments.  The comments presented below are 
based on the review of the design documents provided to A&M by the Conservation Agent, Mr. John DeLano. 
A&M did not conduct a field assessment of the project but was present to observe test pits for the 
establishment of estimated seasonal high groundwater at the request of the Commission’s Agent.  A&M can 
perform an additional onsite review if the Commission requires.  

In conducting the peer review, A&M reviewed the following documents: 

Notice of Intent (NOI) Application for Cochesett Estates 40B Residential Subdivision Development off
Scotland Street & Maple Street West Bridgewater, MA prepared for Cochesett Developers, Inc.
prepared by Jacob Driscoll Engineering, Inc. dated December 23, 2019 revised February 26, 2020;
Wetland Replication Plan for Cochesett Estates West Bridgewater, MA prepared for Cochesett
Developers, Inc. prepared by Goddard Consulting, LLC dated February 26, 2020;
Drainage Calculations and Stormwater Management Plan in support of Notice of Intent for Cochesett
Estates 40B Residential Subdivision Development off Scotland Street & Maple Street West Bridgewater,
MA prepared for Cochesett Developers, Inc. prepared by Jacob Driscoll Engineering, Inc. dated
December 23, 2019 revised February 26, 2020;
Pipe Sizing Calculations for Cochesett Estates 40B Residential Subdivision Development off Scotland
Street & Maple Street West Bridgewater, MA prepared for Cochesett Developers, Inc. prepared by
Jacob Driscoll Engineering, Inc. dated February 26, 2020;
Soil Logs for Cochesett Estates 40B Residential Subdivision Development off Scotland Street & Maple
Street West Bridgewater, MA prepared for Cochesett Developers, Inc. prepared by Jacob Driscoll
Engineering, Inc. dated February 26, 2020;
Site Plans 40B Subdivision Cochesett Estates Scotland Street & Maple Street West Bridgewater, MA
prepared for Cochesett Developers, Inc. prepared by Jacob Driscoll Engineering, Inc. dated March 11,
2016 revised through February 26, 2020 (6th revision);
Response letter to design review meeting on January 29, 2020 prepared by Jacob Driscoll Engineering,
Inc. dated February 26, 2020;
West Bridgewater Zoning Board of Appeals Comprehensive Permit Findings and Decision Cochesett
Estates, West Bridgewater, MA dated October 25, 2016 amended through November 11, 2019.

To: Timothy Hay, Chairman 
Town of West Bridgewater 
Conservation Commission 
65 North Main Street 
West Bridgewater, MA 02379 

A&M Project #: 2112-06 
Re: Initial Peer Review 

Cochesett Estates 
Off Scotland & Maple Street 
West Bridgewater, MA 

Copy: 
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A&M reviewed the materials in conjunction with the applicable requirements of: 

Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.

The following represents A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided after the initial peer review. 

Stormwater Management Report and Site Development Plans 
1. The engineer shall justify the use of Hydrologic Soil Group D for the entire recharge calculation under

Standard 3.  A majority of the site is classified as a dual hydrologic group with the first letter for drained
areas and the second for undrained areas.  The recharge calculations should be revised accordingly.

2. The engineer shall justify the use of the curve numbers under pre-development and post-development
conditions.  A majority of the site is classified as a dual hydrologic group with the first letter for drained
areas and the second for undrained areas.  Flows may have been over estimated under
predevelopment conditions, therefore reducing the overall impact of the proposed project.  The
calculations should be revised accordingly.

3. The engineer shall clarify/justify the watershed area of 0.59 acres for Subcatchment PDA-1A1: to
Porous Pavement.  A portion of the area will be captured by the deep sump hooded catch basins
located just up gradient of the porous pavement section.  Stormwater from these catch basins will be
directed into the swale and not into the porous pavement section.  The watershed area and calculations
should be adjusted accordingly.

4. There are discrepancies between the cross-section detail of the porous pavement and HydroCAD
model.  The HydroCAD model calls for a 2-ft reservoir section, but the detail shows 15-inches.  Please
clarify and adjust accordingly.

5. Unable to find any test pit data for the porous pavement area within Ponkapoag Way and Maple Street,
therefore A&M is unable to confirm/verify separation to the estimated seasonal high water elevation.

6. Unable to find any test pit data for the grass swales.  Based on the test pits witnessed by A&M on
February 12, 2020 in stormwater basin areas, redoximorphic features were observed anywhere from
19-34 inches below existing grade.  Portions of the swale appear to be excavated 3-ft below existing
grade, which may put the bottom of the swale in the water table.

7. Wet basin 1B - The maximum estimated seasonal high water elevation is 66.04 per TP D23 and 65.25
per TP D24.  The starting elevation for stormwater storage in the HydroCAD should be adjusted
accordingly and the basin reanalyzed.

8. A catch basin watershed catchment areas plan was not provided for the proposed sub-catchment areas
for pipe sizing plan.  Please provide an updated plan.

9. Pipe Sizing Calculations – Appendix B

a. It appears the pipe sizing calculations were only done for the 100-year event.  The engineer
should provide pipe sizing calculations or the 25-year events to confirm and verify the system
operates without a surcharge.

10. Pipe Sizing Calculations – Appendix D
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a. It appears the pipe sizing calculations were only done for the 25-year event.  Since the system
is designed to carry the 100-yr event to Basin 1B, the pipe network needs to be analyzed for
the 100-yr event or otherwise identify any potential ponding at entry points that may surface
if a surcharge occurs;

b. The inlet report identifies CB 11 and CB 14 as a combination type, but the plans do not identify
them as such.  Please identify special catch basins on the plan and provide appropriate details;

c. The 15” pipe from DMH 15 – DMH 16 is undersized for the 25-year event;
d. The 18” pipe from DMH 16 – FES 17 is just under capacity for the 25-year event.  The engineer

should reevaluate this pipe, once the upgradient pipe is corrected and adjusted accordingly.

11. Pipe Sizing Calculations – Appendix E

a. It appears the pipe sizing calculations were only done for the 25-year event.  Since the system
is designed to carry the 100-yr event to Basin 1A, the pipe network needs to be analyzed for
the 100-yr event or otherwise identify any potential ponding at entry points that may surface
if a surcharge occurs;

b. The 12” pipe from CB 29 – DMH 31 is undersized for the 25-year event;
c. The 15” pipe from DMH 31 – DMH 32 is undersized for the 25-year event;
d. The 12” pipe from DMH 20 – DMH 23 is undersized for the 25-year event;
e. The 12” pipe from CB 22 – DMH 23 is undersized for the 25-year event;
f. The inlet report identifies CB 27 as a combination type, but the plans do not identify them as

such.  Please identify special catch basins on the plan and provide appropriate details.

12. Pipe Sizing Calculations – Appendix F

a. It appears the pipe sizing calculations were only done for the 100-year event.  The engineer
should provide pipe sizing calculations or the 25-year events to confirm and verify the system
operates without a surcharge.

13. Pipe Sizing Calculations – Appendix G

a. It appears the pipe sizing calculations were only done for the 25-year event.  Since the system
is designed to carry the 100-yr event to Basin 1A, the pipe network needs to be analyzed for
the 100-yr event or otherwise identify any potential ponding at entry points that may surface
if a surcharge occurs;

b. The 15” pipe from CB 41 – DMH 44 is undersized for the 25-year event;
c. The 12” pipe from CB 42 – DMH 44 is undersized for the 25-year event;
d. The 18” pipe from DMH 44 – DMH 46 is undersized for the 25-year event;
e. The 18” pipe from DMH 46 – FES 47 is undersized for the 25-year event;
f. The inlet report identifies CB 41 and CB 42 as a combination type, but the plans do not identify

them as such.  Please identify special catch basins on the plan and provide appropriate details.

14. Pipe Sizing Calculations – Appendix H

a. It appears the pipe sizing calculations were only done for the 25-year event.  Since the system
is designed to carry the 100-yr event to Basin 1A, the pipe network needs to be analyzed for
the 100-yr event or otherwise identify any potential ponding at entry points that may surface
if a surcharge occurs;

b. The 18” pipe from CB 55 – FES 56 is undersized for the 25-year event;
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c. The inlet report identifies CB 55 as a combination type, but the plans do not identify them as
such.  Please identify special catch basins on the plan and provide appropriate details.  The
plan symbol indicates the catch basin to be a double catch basin, but no details are provided.
The plans should be updated accordingly.

15. Pipe Sizing Calculations – Appendix I
a. It appears the pipe sizing calculations were only done for the 25-year event.  Since the system

is designed to carry the 100-yr event to Basin 1A, the pipe network needs to be analyzed for
the 100-yr event or otherwise identify any potential ponding at entry points that may surface
if a surcharge occurs;

b. The 12” pipe from CB 48 – DMH 50 is undersized for the 25-year event;
c. The 12” pipe from CB 49 – DMH 50 is undersized for the 25-year event;
d. The 12” pipe from DMH 50 – DMH 51 is undersized for the 25-year event;
e. The 12” pipe from DMH 51 – DMH 52 is undersized for the 25-year event;
f. The 12” pipe from DMH 52 – DMH 53 is undersized for the 25-year event;
g. The 12” pipe from DMH 53 – FES 54 is undersized for the 25-year event.

16. Pipe Sizing Calculations – Appendix J

a. Per the information on the Storm Sewer Tabulation table, the capacity of the grass swale to
Basin 1A has been exceeded.  The engineer shall reevaluate the swale and revise accordingly.

17. Since the grass swales are a critical component to the stormwater management system the engineer
shall annotate all grass swales on the plan.  The minimum required information should include the
bottom width, height, side slope and longitudinal slopes to carry the anticipated flows.  The height
should account for the required freeboard per the Stormwater Handbook.

18. The engineer should review the grading of the swale along the back of the existing houses on Scotland
Street.  It appears that some water may be trapped along the property line or cause stormwater to run
onto and across the adjacent lots.

19. Since the grading between the proposed units are critical to allow stormwater to drain into the swale,
A&M recommends drainage easements to be created to protect the swales from being altered in the
future.

20. A&M recommends additional spot grades be added along the easterly side of Wet Basin #1A to help
define the required bench.  A drainage easement will also be required in this area as the basin falls
outside of the prescribed drainage lot.  The engineer shall clarify how access to the basin is achieved
and provide the 15-ft wide access road to the basin on the plan for maintenance purposes associated
with the forebay, outlet control structure and emergency spillway.

21. The amount of disturbance, either temporary or permanent, to the “I.L.S.F.” should be noted on the
plan.  The engineer should confirm that work within this area does not require an Army Corps of
Engineers Self Certification permit.

22. The engineer should clarify whether the use of the haybale check dams in the swale is a temporary or
permanent measure.  The haybales will eventually deteriorate and not function as intended.  A&M
recommends the use of stone check dams. The engineer should also evaluate the use of haybales,
which may contain invasive seeds, in favor of more environmentally friendly alternatives.

23. A&M recommends additional spot grades be added along the westerly side of Wet Basin #1B to help
define the required bench.  A drainage easement will also be required in this area as the basin falls
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outside of the prescribed drainage lot.  The engineer shall clarify how access to the basin is achieved 
and provide the 15-ft wide access road to the basin on the plan for maintenance purposes associated 
with the forebay, outlet control structure and emergency spillway. 

24. A&M recommends additional spot grades be added along the westerly side of Basin #1F to help define
the required bench.  A drainage easement will also be required in this area as the basin falls outside of
the prescribed drainage lot.  The engineer shall clarify how access to the basin is achieved and provide
the 15-ft wide access road to the basin on the plan for maintenance purposes associated with the
forebay, outlet control structure and emergency spillway.

25. The engineer shall clarify the turquoise shading on the plan on the easterly side of the basin as well as
the one in the vicinity of Wetland Flags 25-29.  It is unclear if this area is being used for compensatory
storage, is so please identify the scope of work and adjust the erosion control barriers accordingly.

26. It appears that grading is occurring outside the right of way near 104 Scotland Street.  Please acquire
appropriate easements from the Owner or revise the grading accordingly.

27. The engineer may want to consider adding an area drain on the northerly side of Maple Street (Lot 44)
to avoid discharging stormwater from the swale into the right of way.  Drainage easement will be
required in this area.

28. A&M recommends additional spot grades be added along the northerly side of Wet Basin #1D to
help define the required bench.  A drainage easement will also be required in this area as the basin
falls outside of the prescribed drainage lot.  The engineer shall clarify how access to the basin is
achieved and provide the 15-ft wide access road to the basin on the plan for maintenance purposes
associated with the forebay, outlet control structure and emergency spillway.

29. The engineer shall note all wetland disturbances associated with the gravel road and sewer forcemain.

30. To clearly identify the porous pavement section within Maple Street, the area should be cross-hatched
in the profile view.  The plan view only shows one 6” perforated pipe, but the profile calls for 3, please
clarify and revise accordingly.

31. The engineer may want to consider raising the elevation at station 4+50 Maple Street, to keep the
stormwater in the roadway and directed towards CB 43 and CB 45.

32. To clearly identify the porous pavement section within Ponkapoag Way, the area should be cross-
hatched in the profile view.

33. The engineer should review the following inverts on Sheet 16 and revise accordingly:

a. Invert on CB 21 / CB 22 is noted as 70.00, but the pipe is drawn at 69.3±;

b. Invert on DMH 8 is noted as 72.70 (in) and 72.00 (out), but the pipe out is drawn at elevation
67.4±.

34. The engineer should review the following inverts on Sheet 16 and revise accordingly:

a. Invert on DMH 8 is noted as 72.70 (in) and 72.00 (out), but the pipe out is drawn at elevation
67.4±;

b. Invert on CB 13 / CB 14 is noted as 71.40, but the pipe is drawn at 70.4±.

35. Since the grass swale varies throughout, the detail should be modified accordingly.  Please provide a
chart for the various swales, identifying the required minimum bottom width, height, side slope and
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longitudinal slopes to carry the anticipated flows.  Also add a note to refer to the site plans for locations 
and elevations. 

36. Sediment Forebay and Wet Basin Section – Basin 1A

a. The top of the berm elevation should be changed to 67.60 to match the plan view;
b. Test pit D-18 info on the wet basin portion should be adjusted to be graphically correct.

37. Sediment Forebay and Wet Basin Section – Basin 1B

a. See comment 7 above as it relates to the estimated seasonal high water elevation.  The basin
cross-section will need to be modified accordingly.

38. Sediment Forebay and Wet Basin Section – Basin 1D

a. Test pit D-27 info on the wet basin portion should be adjusted to be graphically correct.

39. Sediment Forebay and Wet Basin Section – Basin 1F

a. The engineer should clarify the note on the assumed GW elevation for design underneath the
test pit data;

b. There are discrepancies between the cross-section detail and HydroCAD model as it relates to
the outlet control structure.  The plan calls for a 3-ft wide weir at elevation 65.0, but the
HydroCAD model does not.  Please clarify and adjust accordingly.

40. The landscape plan should be adjusted and coordinated with the site plans.

a. Basin 1F is not shown on the plan;
b. Basin 1A, 1B and 1D are identified as infiltration basins;
c. A drainage basin is shown at the intersection of Chippewa Way and Maple Street, but not

shown on the site plans;
d. Several notes make reference to Proposed Lot Landscaping, refer to Sheet 22.  Should

reference Sheet 29;

In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application. 

If you require any additional information on the review, please contact our office. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Phil Cordeiro, PE 
Branch Manager 
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March 6, 2020 

Dear Mr. Hay and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed site development plans for 400 
Manley Street in West Bridgewater, Allen & Major Associates, Inc. (A&M) is pleased to provide the following 
comments.  The comments presented below are based on the review of the design documents provided to 
A&M by the Conservation Agent, Mr. John DeLano.  A&M did not conduct a field assessment of the project 
but can do so if the Commission requires.  

In conducting the peer review, A&M reviewed the following documents: 

Stormwater Management Report 400 Manley Street West Bridgewater, MA prepared for Gramercy
Property Group, LLC prepared by Kelly Engineering Group dated January 9, 2020;

Site Development Plans for 400 Manley Street West Bridgewater, MA prepared for Gramercy Property
Group, LLC prepared by Kelly Engineering Group dated January 9, 2020.

A&M was not provided a copy of the WPA Form 3 Notice of Intent inclusive of any narrative material that may 
have been provided by the applicant. The peer review does not provide comment.  

A&M reviewed the materials in conjunction with the applicable requirements of: 

Town of West Bridgewater General By-Laws Revised 2019, Article 44 West Bridgewater Wetland
Protection;

Town of West Bridgewater General By-Laws Revised 2019, Article 54 West Bridgewater Construction
Phase Stormwater Management and Soil Erosion Control By-law;

The Town of West Bridgewater Conservation Commission Wetland Protection By-law effective July 24,
2007 (Fees Amended May 7, 2019);

Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.

The following represents A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided after the initial peer review. 

To: Timothy Hay, Chairman 
Town of West Bridgewater 
Conservation Commission 
65 North Main Street 
West Bridgewater, MA 02379 

A&M Project #: 2112-07 
Re: Initial Peer Review 

400 Manley Street 
West Bridgewater, MA 

Copy: 
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Stormwater Management Report and Site Development Plans 
1. The site is located within the Water Resource Protection District and within a Zone II.  The applicant

shall inform the Conservation Commission on the status of any Special Permit as issued by the Planning
Board.

2. The engineer should review and clarify the intent of the paragraph at the top of page 4 of the
Stormwater Management Report.  It appears to be a continuation of a sentence and not sure if it is
part of or a continuation from page 3.

3. Standard 4 of the Stormwater Policy requires a cumulative 80% TSS removal treatment train.  The
applicant is meeting this requirement by providing Contech Engineered Solutions water quality devices
at removal rates of 80% plus.  The engineer should provide validation for use of these values as
applicable to meeting the standard.

4. Standard 7 of the Stormwater Management Policy reads:

Standard 7:  A redevelopment project is required to meet the following Stormwater Management Standards
only to the maximum extent practicable:  Standard 2, Standard 3, and the pretreatment and structural
stormwater best management practice requirements of Standards 4, 5, and 6. Existing stormwater discharges
shall comply with Standard 1 only to the maximum extent practicable.  A redevelopment project shall also
comply with all other requirements of the Stormwater Management Standards and improve existing
conditions.

The engineer/applicant should provide more details on Standard 7 – Redevelopment and how the
project is in compliance with the Standard and creates an improvement over existing conditions. The
proposed system elements are reliant on re-use of the structural stormwater elements of the site and
should be confirmed suitable for continued use.  For example:

a. Has the entire existing drainage system been inspected and maintained?

b. Are there any proposed improvements to any of the existing structures to remain?

c. Do all existing catch basins to remain have hoods and sumps (depth?) installed?

d. Do the existing 18” and 36” outfall pipes have a rip rap apron of sufficient size of stone and
length?

e. Have the existing drainage channels and drainage pond been reviewed for any signs of erosion,
lack of water carrying capacity, sediment accumulation, over-vegetation, or other condition
that requires maintenance?

5. Based on the spot grades shown on the existing conditions plan, it appears that several watershed
boundaries would need to be adjusted.  Additional spot grades should be added to the existing
watershed plans to confirm/verify watershed delineation at the following locations:

a. Between Drainage Area #1 DMH-1 and Drainage Area CB-1;

b. Between Drainage Area CB-1 and Drainage Area CB-1, (should be noted as CB-5);

c. Between Drainage Area CB-1 (should be noted as CB-5) and Drainage Area CB-7;

d. Between Drainage Area CB-1 (should be noted as CB-5) and Drainage Area CB-6.
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6. No test pit data has been provided, A&M is unable to verify or confirm groundwater separation.  Please
provide test pit information for each infiltration BMP in accordance with the Massachusetts Stormwater
Handbook.  If groundwater separation to seasonal high water table is less than 4-ft, then mounding
analysis is required to show compliance with Standard 3.

7. The design intent of the outlet control structure associated with Pond No. 3 – Subsurface #3 is unclear.
The detail indicates a baffle at elevation 88.2 while the stormwater report provides a 100 year elevation
at 88.72.  This denotes a depth of flow of 0.5 feet over the baffle during 100 year events.  Therefore,
this baffle should be modeled in the Hydraflow report.

8. The culverts from each outlet control structure should be modeled to confirm they are capable of
handling the anticipated design flows.

a. The outlet control structure associated with Pond No. 3 – Subsurface #3 has been designed
with an 8-inch culvert with a slope of 0.50%.  The carrying capacity, flowing full for this 8-inch
culvert is approximately 0.9 cfs, which is less than the anticipated design flows for the 10-year
storm and above;

9. There is an inconsistency between the detail sheets and Pond Report.  The outlet control structure
associated with Pond No. 2 – Subsurface #2 has been detailed with a 4-inch orifice, but the Pond
Report calls for a 12-inch orifice.  The engineer should confirm which one is correct and revise
accordingly.

10. The design engineer should provide additional calculations to confirm/verify that the existing swale
and area drain are capable of receiving additional runoff from Subsurface System #1.

11. The design engineer should verify the Contech water quality calculations are correct.  Three (3) of the
units are noted as CDS Model 1515-3, but the plans call for CDS Model 2015-4.

12. No pipe sizing calculations have been provided in Attachment E of the Stormwater Management
Report.  Please provide the appropriate calculations to confirm/verify that the anticipated stormwater
flows reach the appropriate recharge systems.

13. The engineer should provide grate analysis to confirm/verify that the grates are capable of handling
the anticipated design flows.  Based on the Hydrograph return period recap:

a. CB-1 has flows ranging from 1.58 cfs to 4.89 cfs;

b. CB-5 has flows ranging from 6.60 cfs to 16.05 cfs;

c. CB-6 has flows ranging from 1.74 cfs to 4.43 cfs;

d. CB-7 has flows ranging from 2.12 cfs to 5.34 cfs.

14. The erosion control barriers shall be adjusted to incorporate the work required to install the pipe, flared
end section and rip rap apron associated with subsurface #3.

15. Please remove reference to the Town of East Bridgewater from the construction note A2 on Sheet 7.

16. Please correct the title block on Sheets 7, 8 and 9.  There appear to be duplicate texts under the scale,
drawn by, checked by, approved by and in the revision box.

17. Please remove reference to the Town of Norton from the construction sequencing notes on Sheet 10.
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18. The applicant has provided an Operation and Maintenance Plan for the redevelopment portion of the
project.  A&M recommends the O&M be expanded to include the entirety of the drainage system
onsite and not be limited to new construction.

19. The Operation and Maintenance should be revised to include appropriate recommendations for
mosquito control in accordance with MassDEP policies.

Erosion Control By-Law Plan Content 

1. Trees with a caliper twelve (12) inches or larger, noting specimen trees and forest communities were
not identified on the plan. (Article 54 Section 7.C.4.b)

2. Volume and nature of imported soil materials were not noted on the plan. (Article 54 Section 7.C.6)

3. Number of square feet of land area to be disturbed was not noted on the plan. (Article 54 Section
7.C.8)

4. A description of provisions for phasing the project where one acre or greater is to be altered or
disturbed was not provided. (Article 54 Section 7.C.16)

Wetland Protection Rules and Regulations 

1. The West Bridgewater Wetland Protection By-Law requires certain objects to be colored coded, which
include:

a. Open and flowing water, light blue; (Section 16.3.2.1)

b. Marsh or swamp, light blue with swamp symbols imposed; (Section 16.3.2.2)

c. All meadows, flats and other land subject to flooding, outline with a dashed blue line; (Section
16.3.2.3)

d. Areas to be dredged, outline with red; (Section 16.3.3.1)

e. Areas to be filled, outline with green; (Section 16.3.3.2).

None of these items were included in the submission.

Wetland Buffer Zone 

The plan identifies areas of clearing within fifty (50) feet of a vegetated wetland which is not allowed except 
for activity which is allowed by the Conservation Commission under a variance from these regulations pursuant 
to Section 13.0.  The proposed project would require relief from regulation 9.3.1. in the vicinity of the proposed 
trailer parking area on the westerly side.  The information reviewed by A&M, does not provide justification for 
the encroachment for this work for the Commission to consider granting relief.  The applicant/engineer should 
provide additional information to justify the proposed work within the fifty (50) feet wetland buffer zone and 
applicable performance standards are met. 

In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application.  
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If you require any additional information on the review, please contact our office. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE 
Branch Manager 
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To:  
  
  
  
  

Ed Derby, Chairman  
Town of Tyngsborough  
Conservation Commission c/o Michelle 
Grenier, Conservation Director  
25 Bryant Lane  
Tyngsborough, MA 01879  

A&M Project #:  
Re:  
    

3026-01  
Initial Peer Review  
Tyngsborough Wellfield  
Manganese Treatment 
Facility  
166 Frost Road  
Tyngsborough , MA  

Copy:       

  
Dear Mr. Derby and Members of the Conservation Commission:  

In accordance with our contract to conduct a peer review of the proposed site development plans for 
Tyngsborough Wellfield Manganese Treatment Facility located at 166 Frost Road, Allen & Major Associates, 
Inc. (A&M) is pleased to provide the following comments.  The comments presented below are based on the 
review of the design documents provided to A&M by the Conservation Director, Michelle Grenier.   

In conducting the peer review, A&M reviewed the following documents:  

• Stormwater Management Report Tyngsborough Wellfield Manganese Treatment Facility 166 Frost 
Road Tyngsborough, MA prepared for Dracut Water Supply District prepared by Tighe & Bond dated 
August 2021;  

• Sheet C-101 – Existing Conditions Plan prepared by Tighe & Bond dated May 2021;  

• Sheet C-102 – Site Layout Plan prepared by Tighe & Bond dated May 2021.  

A&M reviewed the materials in conjunction with the applicable requirements of:  

• Town of Tyngsborough Stormwater Regulations Revised July 15, 2020;  

• Town of Tyngsborough Zoning By-Law Section 3.16.00 Tree Protection;  

• Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts 
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards.  

The following represents A&M’s initial review comments.  A&M may submit additional comments based on 
supplemental information provided after the initial peer review.  

Site Walk/Inspection  

A&M conducted a site walk of the property on September 22, 2021.  A&M was accompanied by Michelle  
Grenier, Tyngsborough Conservation Director, and Scott Goddard, Wetland Scientist from Goddard 
Consultant, LLC.  As part of the preliminary review of the application materials, the applicant asserted that the 
land owned by the Dracut Water Supply District at 170 Frost Road was not eligible for development due to 
environmental restrictions. The purpose of the site walk was to evaluate this assumption and determine if there 
was a better location to the proposed treatment facility then the submitted location which is directly adjacent 
to a number of abutters and their water supply wells.  The back property where the existing public supply wells 
are located are encompassed by several wetland resource areas  as reviewed by Goddard Consulting as well 
as regulated areas which include the public water supply Zone I and Zone II.  A&M has confirmed these  
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resource areas and regulated areas through MassGIS website.  The proposed location seems feasible given 

the observed site constraints. However, it does appear that there is the possibility to move the building, 

access road and the drying beds further northerly to minimize the tree clearing and maintain more of the 

natural buffers to the existing residents.   

Stormwater Management Report and Site Plans  

1. The design engineer has relied on soil borings to determine the elevation of the water table.  The plans 
provided, do not show the location of the borings, A&M is unable to verify that the borings are done 
in the location of the proposed stormwater management system.  Test pits shall be conducted by a 
MassDEP certified licensed soil evaluator and the Estimated Seasonal High Water Table (ESHWT) 
should be determined by redoximorphic features.  Based on the boring logs, it appears that a 
permeability test was conducted at B-5, but no results were provided.  The design engineer should 
conduct the appropriate number of test pits in accordance with the Massachusetts Stormwater 
Handbook, provide the permeability test results and show the locations of the borings/test pits on the 
plans.  

2. Under existing and proposed conditions, the design engineer used a curve number for “fair conditions”.  
MassDEP recommends that all soils be assumed “good” ground cover type unless otherwise proved 
by the applicant.  The design engineer should provide backup information to justify the use of “fair” or 
the curve number and drainage calculations should be revised accordingly.  

3. Upon review of the Existing Conditions Drainage Area Map, the time of concentration for the existing 
watershed should be revised to indicate grass/lawn, not woods as indicated within the calculations.  

4. Since the Stormwater Management System (SMS) will be located within a Zone II, the design engineer 
should document compliance with Table CA 3 Standard 6 of the Stormwater Handbook.  The SMS 
should provide the appropriate pretreatment BMP’s and Treatment BMP’s before discharging into the 
Infiltration BMP.  

5. Since the sediment forebay is being utilized as a pre-treatment, the design engineer should design the 
bottom of the sediment forebay to eliminate infiltration.  The HydroCAD should also be revised to 
remove the infiltration component from the forebay.  

6. The dividing line between Watershed 3S and 5S, should be reviewed.  It appears a portion of Watershed 
3S will not be directed into the sediment forebay.  

7. Pavement from Watershed 5S drains untreated runoff to the existing gravel road and eventually to the 
design point.  The design engineer should reevaluate this area and provide some level of treatment to 
the runoff. Additionally, the engineer should determine if a u-shape driveway is necessary for the 
limited amount of traffic anticipated.  

8. Catch basin and drain manholes were modeled in HydroCAD, which are reporting flooding conditions 
on these structures.  The design engineer should review the flooded elevation and confirm/verify that 
flooding will be controlled and maintained within the limits of the property and will not have an adverse 
impact on abutting neighbors. No rim elevations are provided at any structures to confirm flooding 
elevations, or lack thereof.  



9. The ten (10) inch outlet pipe from the forebay will have little to no cover on top of the pipe.  The design
engineer should review the constructability of the pipe.
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10. The volume of the sediment forebay has been exceeded in the 100-yr event, therefore the model could
be producing inaccurate results.  The design engineer should review and revise the drainage
calculations accordingly.

11. The design engineer should re-evaluate the TSS removal calculations.  It appears the overall TSS
removal calculations is overstating the overall removal rate.  For example, the infiltration basin get 80%
TSS removal with the appropriate pre-treatment (sediment forebay).  According to the calculations
provided, the design engineer is seeking credit for the sediment forebay as a separate item.

12. The infiltration basin should be designed in accordance with the Stormwater Handbook.  The current
design does not provide the required freeboard, no maintenance/access road, no monitoring wells,
etc.  The design engineer should confirm/verify that the infiltration basin meets the minimum setback
distances as outlined in the Stormwater Handbook.

13. No pipe sizing calculations have been provided.  The pipe sizing calculations should be done per the
rational method.  Since the SMS is being designed for the 100-yr event, the design engineer should
confirm/verify that pipe collection system is capable of conveying the 100-yr event to the infiltration
basin or otherwise detail gutter flow conditions.

14. The site plans provide very limited information on the site details (spot grades, utility connections,
construction details) that make a full review difficult. Additional information should be provided.

15. The report narrative and limited site plans do not provide any information on the design, function and
maintenance of the drying beds. Given the interaction of the drying beds and direct precipitation as
modeled under HydroCAD ponds 8P and 9P, additional information needs to be provided.

16. The report narrative and the limited site plans do not show the number of trees greater than ten (10)
inches nor a tree clearing plan in accordance with the Zoning By-Law.

In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application.   

If you require any additional information on the review, please contact our office. 

Very Truly Yours,  
ALLEN & MAJOR ASSOCIATES, INC. 

Philip Cordeiro, PE Branch 
Manager  
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To: Ed Derby, Chairman A&M Project #: 3026-01 
Town of Tyngsborough 
Conservation Commission 

 Re: Second Peer Review 
Tyngsborough Wellfield 
Manganese Treatment Facility 
166 Frost Road 
Tyngsborough , MA 

c/o Michèle Grenier, PWS, CWS –  
Conservation Director  
25 Bryant Lane  
Tyngsborough, MA 01879  

Copy:    

 
 

 
Dear Mr. Derby and Members of the Conservation Commission: 

In accordance with our contract to conduct a peer review of the proposed site development plans for 
Tyngsborough Wellfield Manganese Treatment Facility located at 166 Frost Road, Allen & Major Associates, 
Inc. (A&M) is pleased to provide the following comments. The comments presented below are based on the 
review of the design documents provided to A&M by the Conservation Director, Michelle Grenier. 

In conducting the peer review, A&M reviewed the following documents: 

• Stormwater Management Report Tyngsborough Wellfield Manganese Treatment Facility 166 Frost 
Road Tyngsborough, MA prepared for Dracut Water Supply District prepared by Tighe & Bond dated 
August 2021, revised November 2021; 

• Permit Drawings entitled “Town of Dracut, MA Manganese Treatment Facility” Dracut Water Supply 
District prepared by Tighe & Bond dated June 2021, revised November 2021 (11 sheets); 

• Peer Review Response Letter prepared by Tighe & Bond dated November 5, 2021. 

A&M reviewed the materials in conjunction with the applicable requirements of: 

• Town of Tyngsborough Stormwater Regulations Revised July 15, 2020; 

• Town of Tyngsborough Zoning By-Law Section 3.16.00 Tree Protection; 

• Massachusetts Stormwater Handbook, Volumes 1 through 3, as applicable under the Massachusetts 
Wetlands Protection Act (310 CMR 10.00) with focus on the Stormwater Management Standards. 

The following represents A&M’s initial review comments. A&M may submit additional comments based on 
supplemental information provided after the initial peer review. 

Site Walk/Inspection 

A&M conducted a site walk of the property on September 22, 2021. A&M was accompanied by Michelle 
Grenier, Tyngsborough Conservation Director, and Scott Goddard, Wetland Scientist from Goddard 
Consultant, LLC. As part of the preliminary review of the application materials, the applicant asserted that the 
land owned by the Dracut Water Supply District at 170 Frost Road was not eligible for development due to 
environmental restrictions. The purpose of the site walk was to evaluate this assumption and determine if there 
was a better location to the proposed treatment facility then the submitted location which is directly adjacent 
to a number of abutters and their water supply wells. The back property where the existing public supply wells 
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are located are encompassed by several wetland resource areas as reviewed by Goddard Consulting as well 
as regulated areas which include the public water supply Zone I and Zone II. A&M has confirmed these 
resource areas and regulated areas through MassGIS website. The proposed location seems feasible given 
the observed site constraints. However, it does appear that there is the possibility to move the building, access 
road and the drying beds further northerly to minimize the tree clearing and maintain more of the natural 
buffers to the existing residents. 

Stormwater Management Report and Site Plans 

1. A&M has reviewed the applicant’s engineer’s response regarding the initial soil borings that have been 
conducted onsite. Based on the boring logs and the surficial geology anticipated, the water table is 
likely not an issue to the design as proposed. If deemed acceptable to the Commission, A&M suggests 
the use of a condition that the applicant conduct verification test pits performed at the onset of 
construction with the results proving consistency of design assumptions prior to general construction 
of the stormwater systems provided for record. If conditions vary greatly, the applicant should submit 
any design modifications necessary to conform with the field conditions as an amendment to the 
stormwater permit. 

2. Issue resolved, no further comment. 

3. Issue resolved, no further comment. 

4. Issue resolved, no further comment. 

5. Issue resolved, no further comment. 

6. Issue resolved, no further comment. 

7. Issue resolved, no further comment. 

8. Issue resolved, no further comment. 

9. Issue resolved, no further comment. 

10. Issue resolved, no further comment. 

11. Issue resolved, no further comment. 

12. Issue resolved, no further comment. 

13. Issue resolved, no further comment. 

14. Issue resolved, see additional comments below. 

15. A&M has reviewed the applicant’s response. The drying beds are designated for future use only if the 
sewer connection is eliminated. The sewer connection has been approved by the municipality and 
required the inclusion of the drying beds if required for use by the sewer department. It is A&M’s 
understanding that the beds will receive runoff from the building in the form of precipitated 
Manganese where water will be allowed to infiltrate through the underlying substrate and the 
manganese remaining on the surface. The collected solids shall require removal when the infiltrative 
capacity of the underlying soil is reduced. The cross section provided for the drying bed is consistent 
with the handling requirements of MassDEP. Issue resolved, no further comment. 

16. Issue resolved, no further comment. 

Additional Comments 
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1. The HydroCAD model shows the proposed building (Sub-catchment 1S) being discharged directly into 

the proposed infiltration basin (Pond 5P). The plans provided do not show any piping directing runoff 
from the building into the infiltration basin. The design engineer should clarify the intent of the 
drainage system and update the drainage calculations or plans accordingly. 

2. The emergency spillway elevation on the plans does not match the information in the HydroCAD 
model. The design engineer should confirm the correct elevation and revise the plans or the drainage 
model accordingly. 

3. The utility plan currently shows four (4) 12” tank overflows from the building, which will discharge 
effluent via two (2) twelve-inch pipes. The discharge point will be located up-gradient of the wetland 
resource areas but could have the potential of impacting the resource areas. The design engineer 
should provide documentation on the material being stored in the tanks and what the proposed 
effluent will be. 

4. The utility plan currently shows a six (6) foot diameter drywell with a two (2) inch pipe. The design 
engineer should provide documentation on the effluent that will be discharged via the two (2) inch 
pipe into the drywell. 

5. The design drawings denote an industrial holding “tight” tank at the southeast corner of the building. 
Dependent on the stored material, this may require an Industrial Holding Tank permit from MassDEP 
prior to installation and general use. The Commission may wish to provide a condition to require the 
applicant to provide a copy of the approved permit to the Commission for record as confirmation that 
all the necessary design elements (liners, alarms, notification processes, etc.) are in place before general 
use of the system. The applicant should otherwise provide narrative as to the potential effluent and 
purpose of the tank for record. 

 
In order to track any changes made to the proposed project, A&M recommends the applicant/engineer 
provide a written response to the items identified above and/or supplemental information necessary to review 
the application. 

If you require any additional information on the review, please contact our office. 

Very Truly Yours, 
ALLEN & MAJOR ASSOCIATES, INC. 

 

 

Philip Cordeiro, PE 
Branch Manager 

 
Philip L Cordeiro 
c=US, o=Allen and Major Associates Inc., 
ou=A01410C00000175798BB4FD00002 
012, cn=Philip L Cordeiro 
2021.11.29 14:19:34 -05'00' 
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Allen & Major Associates, Inc. (A&M) will provide a dedicated team throughout the 
duration of the project. Our team is an assembled group of professionals knowledgeable 
in all of the required areas necessary for the successful completion of this project.

Philip L. Cordeiro, PE – Philip Cordeiro serves as a Senior Civil Project 
Manager at Allen & Major Associates, Inc. He has a wide range of project 
experience in municipal, residential, corporate, industrial, and retail development. 
Phil’s diverse background in civil engineering includes site engineering, drainage 
design, hydrology and hydraulic analysis, water resources, stormwater and sewer 
design. This provides a full range of civil engineering knowledge and expertise 
within the design process. Phil has indispensable hands on field experience, 
having managed construction administration tasks for many projects to date 
and because of this is able to anticipate and work through site challenges.

Paul G. Matos, PE, PLS – Paul Matos serves as a Project Manager within the Civil 
Engineering Division at Allen & Major Associates, Inc. Paul’s extensive experience 
includes conducting zoning analysis and preparation of site development plans to 
include layout, erosion control, drainage, grading, and utilities. Paul’s sustainable 
approach to drainage analysis, and the subsequent design of  stormwater 
management systems, makes him a valuable member of the development team. 
Additionally, Paul provides construction administration services, which includes 
shop drawing approvals, pay requisitions, and preparation of responses to RFI’s. 
He conducts site inspections to observe and verify conformance with the approved 
plans and specifications. Paul is responsible for preparing various reports, such as 
feasibility, drainage, impact statements, and SWPPP, applications, letters, construction 
documents, specifications, cost estimates, quantity takeoffs, and client proposals.

Joseph Sanda – Joseph Sanda serves as a Project Designer within the Civil 
Engineering Division at Allen & Major Associates, Inc. With a focus on sustainability, 
Joe is committed to providing resilient design solutions utilizing renewable 
resources and innovative designs in order to preserve the natural environment and 
offer “green” elements within a project. As a Project Designer, Joe works closely 
with A&M’s Project Managers and Project Engineers to prepare design plans, 
progress reports, and permitting documents for each project that he undertakes.

Key Personnel

Allen & Major Associates, Inc  | Town of Wareham
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Philip L. Cordeiro, PE
Lakeville Branch Manager

• Arbella at Ashland – Ashland, MA
• Oasis at Plymouth – Plymouth, MA
• ALTA Nashoba – Bolton, MA
• ALTA Abington Station – Abington, MA
• Rochester Crossroads – Rochester, MA

Commercial/Mixed-Use
• BJ’s Regional Distribution Center - Uxbridge, MA
• Amazon Distribution Center - Middleborough, MA
• The Point - Littleton, MA

Senior Living/Healthcare
• Oak Hill Community - Attleboro, MA
• All American Assisted Living - Wareham, MA
• Oak Point - Middleborough, MA

Public/Municipal
• City of Boston Public Facilities - House Doctor Program
• Peer Review Services - East & West Bridgewater, MA
• Peer Review Services - Tyngsborough, MA

Sports & Recreation
• Peterson Pool - Braintree, MA
• Thayer Sports Center -Braintree, MA
• Boston Sports Institute - Wellesley, MA

EXPERIENCE
A&M - 21 Years
Overall - 21 Years

EDUCATION

2000, B.S., Civil Engineering, 
University of Massachusetts, 
Dartmouth

REGISTRATIONS
Professional Engineer — 

CT (PEN.0026532)
MA (47083)
PA (PE083852)
RI (PE.0008972)

Certifications — 
MA Soil Evaluator (SE2786)
MA Title 5 System 
Inspector (SI4419)

allenmajor.com

Team Role: Branch Manager

Philip Cordeiro serves as a Senior Civil Project Manager at Allen & 
Major Associates, Inc. He has a wide range of project experience in 
municipal, residential, corporate, industrial, and retail development. Phil’s 
diverse background in civil engineering includes site engineering, drainage 
design, hydrology and hydraulic analysis, water resources, stormwater and 
sewer design. This provides a full range of civil engineering knowledge 
and expertise within the design process. Phil has indispensable hands on 
field experience, having managed construction administration tasks for 
many projects to date and because of this is able to anticipate and work 
through site challenges.

PROJECT EXPERIENCE
Residential
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Paul G. Matos, PE, PLS
Project Manager

Team Role: Project Manager
Paul Matos serves as a Project Manager within the Civil Engineering Division 
at Allen & Major Associates, Inc. Paul’s extensive experience includes 
conducting zoning analysis and preparation of site development plans 
to include layout, erosion control, drainage, grading, and utilities. Paul’s 
sustainable approach to drainage analysis, and the subsequent design 
of  stormwater management systems, makes him a valuable member 
of the development team. Additionally, Paul provides construction 
administration services, which includes shop drawing approvals, pay 
requisitions, and preparation of responses to RFI’s. Paul is responsible for 
preparing various reports, such as feasibility, drainage, impact statements, 
and SWPPP, applications, letters, construction documents, specifications, 
cost estimates, quantity takeoffs, and client proposals.

Residential
• Alta Union House - Framingham, MA
• Noquochoke Village - Westport, MA
• The Oasis at Plymouth - Plymouth, MA
• The Westerly at Village Forge - Franklin, MA

Commercial/Mixed-Use
• Fairfield Inn - Plymouth, MA
• Homewood Suites - Needham, MA
• Amazon - Middleborough, MA
• Southcoast Market Place - Fall River, MA
• The Chocolate Factory - Mansfield, MA

Senior Living/Healthcare
• All American Assisted Living - Wareham, MA

Public/Municipal
• Herring Cove Beach - Provincetown, MA
• Peer Reviewer - West Bridgewater and Tyngsborough, MA

Specialty
• BASF Facility - Plainville, MA
• Boston Scientific - Conventry, RI
• Thayer Sports Center - Braintree, MA
• Wellesley Sports Center - Wellesley, MA
• Vertex Pharmaceuticals - Providence, RI

EXPERIENCE
A&M - 7 Years
Overall - 26 Years

EDUCATION
1996, B.S., Civil Engineering, 
University of Massachusetts, 
Dartmouth
2018, Professional Land 
Surveying Certificate 
Program, Wentworth Institute 
of Technology
REGISTRATIONS
Professional Engineer — 

MA (52850)
NH (15103)
RI (PE.0011939)

Professional Land Surveyor
     MA (55454)
Certifications — 

MA Soil Evaluator (SE1511)
MA Title 5 System 
Inspector (SI3733)

allenmajor.com

PROJECT EXPERIENCE



10 Main Street
Lakeville, MA 02347

(508) 923-1010 Ext. 9471

jsanda@allenmajor.com

Allen & Major Associates, Inc  |  Professional Resume

Joseph Sanda
Project Designer

• Cranberry Highway - Rochester, MA
• Home Depot Drive - Plymouth, MA
• Ledgeview Way - Wrentham, MA
• Oak Hill - Attleboro, MA
• Oak Point - Middleborough, MA
• The Chocolate Factory - Mansfield, MA

Commercial
• 123 Felton Street - Marlborough, MA
• Mount Royal Office Park - Marlborough, MA
• Chick-Fil-A/Southcoast Marketplace - Fall River, MA

Industrial:
• 1021 Boston Road - Springfield, MA

Specialty
• Senior Living Community - Ashland, MA
• Wellesley Sports Center - Wellesley, MA

EXPERIENCE
A&M - 3 Years
Overall - 3 Years

EDUCATION

2019, B.S., Civil Engineering, 
Minor in Sustainability, 
University of Massachusetts, 
Dartmouth

allenmajor.com

Team Role: Project Designer

Joseph Sanda serves as a Project Designer within the Civil 
Engineering Division at Allen & Major Associates, Inc. With a focus on 
sustainability, Joe is committed to providing resilient design solutions 
utilizing renewable resources and innovative designs in order to preserve 
the natural environment and offer “green” elements within a project. 
As a Project Designer, Joe works closely with A&M’s Project Managers 
and Project Engineers to prepare design plans, progress reports, and 
permitting documents for each project that he undertakes.
Joe is heavily relied on for providing site inspections to observe and verify 
conformance with the approved plans and specifications.  He has the 
ability to see possible issues and provide mitigation direction eliminating 
delays.  

PROJECT EXPERIENCE
Residential

REGISTRATIONS
Certifications — 

MA Title 5 System 
Inspector (SI14528)
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1. Town of West Bridgewater, Massachusetts
Conservation Commission
Katherine Doherty, Secretary
65 North Main Street
West Bridgewater, MA 02379
(508) 894-4073
kdoherty@wbridgewater.com

2. Town of West Bridgewater, Massachusetts
Conservation Commission
John Delano, Conservation Agent
65 North Main Street
West Bridgewater, MA 02379
(508) 894-4073
jdelano@wbridgewater.com

3. Town of East Bridgewater, Massachusetts
Conservation Commission
Kim Eldridge, Commisission Clerk
175 Central Street
East Bridgewater, MA 02333-0386
(508) 3748-1600
jdelano@wbridgewater.com

4. Town of Durham, New Hampshire
Department of Public Works
April Talon, PE, Town Engineer
100 Stone Quarry Drive
Durham, NH 03824
(603) 868-5578

*Additional references for sub-consultants are provided
within their respective section

5. References

1Allen & Major Associates, Inc  | Town of Wareham
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ATTACHMENT A – Required Submission Form   

SUBMISSION FOR: Peer Engineering Consulting Services for the Town of Wareham     

Company Name:  ______________________________________________________  

Individual Contact Name:  ______________________________________________________ 

Title:     ______________________________________________________  

E-Mail    ______________________________________________________

Address:    ______________________________________________________  

Company Address:   ______________________________________________________ 

Phone:     ______________________________________________________  

Fax:     ______________________________________________________   

Signature of Individual Authorized to Submit:    

_______________________________________________ 

Print Name:     _______________________________________________ 

ATTACHMENT B   CERTIFICATE OF NON-COLLUSION FORM   The undersigned certifies under penalties of 

perjury that this bid has been made and submitted in good faith and without collusion or fraud with any 

other person. As used in this certification, the word "person" shall mean any natural person, business, 

partnership, corporation, union, committee, entity, or group of individuals.     

______________________________________________  (Name of person signing)    

______________________________________________  (Name of business)      

ATTACHMENT C  TAX COMPLIANCE CERTIFICATION  Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under 

the penalties of perjury that I, to my best knowledge and belief, I am in compliance with all laws of the 

Commonwealth relating to taxes, reporting of employees and subconsultants, and withholding and 

remitting child support.     ______________________________________________  (Name of person 

signing)    ______________________________________________  (Name of business)      

Allen & Major Associates, Inc.

Philip L. Cordeiro, PE 

Branch Manager

pcordeiro@allenmajor.com

10 Main Street, Lakeville, MA 02347

(508) 923-1010 Ext.9473

(508) 923-6309

Philip L. Cordeiro, PE

Allen & Major Associates, Inc.
Timothy J. Williams, PE

Timothy J. Williams, PE
Allen & Major Associates, Inc.



ATTACHMENT D – Certificate of Authority Meeting of Board of Directors  At a meeting of the Directors 

of the ________________________________ duly  (Corporation) called and held at 

__________________________________________ on the   _____________day of  

_________________, in the _________ year at which a quorum was present and acting, it was voted, 

That _______________________________ the __________________________ of this    (name)  

(title/position)  Corporation is hereby authorized and empowered to submit, make, enter into, sign, seal 

and   deliver, on behalf of this Corporation a Contract for 

______________________________________________________________________________ 

__________________________________________________(brief description)   with the Town of 

Wareham, and to issue any response, performance, or payment bonds if required in connection with 

such Contract.    I hereby certify that the above is a true and correct copy of the record, that said vote 

has not been amended or repealed and is in full force and effect as of this date, and that 

______________________________ is duly elected ____________________________________ of this 

Corporation.    _________________________________ Clerk or Secretary of the Corporation 

Allen & Major Associates, Inc.
100 Commerce Way, Woburn, MA 5th
February 2022

Timothy Williams Secretary

Timothy Williams Secretary

Peer Review Engineering Consulting Services



ATTACHMENT E  INSURANCE REQUIREMENTS  

1. The selected firm shall purchase and maintain such insurance as will protect the firm from claims set

forth below which may arise out of or result from the Firm's operations under the Contract, whether

such operation be by itself or by any subconsultant or by anyone directly or indirectly employed by any

of them or by anyone for whose acts any of them may be liable.

1.1 Claims under Worker's Compensation, disability benefit and other similar employee benefit acts;  

1.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of its 

employees, and claims insured by usual personal injury liability coverage;    

1.3 Claims for damages because of bodily injury, sickness or disease or death of any person other than 

its employees, and claims insured by usual person injury liability coverage; and    

1.4 Claims for damages because of injury to or destruction of tangible property, including loss of use 

resulting therefrom.    

2. The insurance required by the above shall be written for not less than the following minimum limits of

liability:

Comprehensive liability, including $1,000,000 per occurrence bodily and personal injury, property 

damage, and contractual liability     $3,000,000 aggregate    

Automobile comprehensive liability $1,000,000 per occurrence to include owned, hired, and non-owned 

vehicles and equipment     $3,000,000 aggregate    

In addition, during the entire Contract Period, the Consultant, at its own expense, shall maintain for its 

employees all Workers Compensation coverage required by Massachusetts Law.    

3. The above insurance policies shall also be subject to the following requirements:

3.1 Certificates of Insurance acceptable to the Town shall be addressed to and filed with the Town prior 

to commencement of work. Renewal certificate shall be addressed to and filed with the Town at least 

ten (10) days prior to the expiration date of required policies.   

3.2 No insurance coverage shall be subject to cancellation without at least thirty (30) days prior written 

notice forwarded by registered or certified mail to the Town. The Town shall also be notified of the 

attachment of any restrictive amendment to the policies.  

3.3 All Certificates of Insurance shall contain true transcripts from the policies, authenticated by the 

proper officer of the insurer, evidencing in particular those insured, the extent of the coverage, the 

location and operations to which the insurance applies, the expiration date and the above mentioned 

notice clauses.  

3.4 All premium costs shall be incidental to the cost of the work. 



ATTACHMENT F – Evaluation Worksheet   

RESPONDENT:______________________________________________________________ 

EVALUATOR:_______________________________________________________________  

Rating Key:  

• Highly Advantageous (HA) – Response excels on specific criterion (11+Years)

• Advantageous (AD) – Response fully meets the evaluation standard which has been specified (6-10

Years)

• Not Advantageous (NA) – Response does not fully meet the evaluation standard, is incomplete or

unclear, or both (1-5 Years)

• Unacceptable (UA) – Response does not meet the specific criterion (0 Years)

Selection Criteria (From RFQ): 

a) Experience working with municipalities in similar situations including references   HA / AD / NA / UA

Comments:  

_____________________________________________________________________________ 

b) Experience of firm in areas of technical expertise   HA / AD / NA / UA

Comments:  

_____________________________________________________________________________ 

c) The number and experience of the proposed staff to projects and tasks assigned by the Town  HA / AD

/ NA / UA

Comments:  

_____________________________________________________________________________ 

d) Quality, clarity and responsiveness of the HA / AD / NA / UA

Comments:   

_____________________________________________________________________________ 

e) Degree to which the information submitted is relevant to the needs of the Town HA / AD / NA / UA

Comments: 

_____________________________________________________________________________ 



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

ALLEN-1 OP ID: BC

09/13/2022

Christopher A. Poole
Poole Professional B&B of MA
107 Audubon Rd, #2, Ste 305
Wakefield, MA 01880
Christopher A. Poole

781-245-5400 781-245-5463

Sentinel Insurance Co.
Hartford Accident & Indemnity

Allen & Major Associates Inc.
100 Commerce Way Suite 5
Woburn, MA 01801

XL Specialty Insurance Company

A X 1,000,000
X 08SBAAA9849 03/15/2022 03/15/2023 1,000,000

10,000
1,000,000
2,000,000

X 2,000,000

1,000,000B
X 08UECAY5012 03/15/2022 03/15/2023

X
X X

XX 6,000,000A
08SBAAA9849 03/15/2022 03/15/2023 6,000,000

10,000X
XB

08WECEI3212 03/12/2022 03/12/2023 1,000,000
N 1,000,000

1,000,000
C DPR9993121 05/30/2022 05/30/2023 Per Claim 2,000,000

incl Pollution Aggregate 5,000,000

TOWARE2

Town of Wareham
Town Hall
54 Marion Road
Wareham, MA 02571

781-245-5400

11000
22357
37885

Arch/Eng Prof Liab



Hourly
Rates

Principal       
Senior Project Manager     
Project Manager                                             
Sr. Project Engineer-in-Training               
Project Engineer/Landscape Architect-in-Training
Survey Crew Chief
Survey Technician/CADD Technician
Survey Crew Member
Project Designer
Project Coordinator/Administrative Staff
Intern/Co-op
2 Person Survey Crew
3 Person Survey Crew
RTK/GPS Survey Crew
Court Appearance/Expert Testimony
Preparation of Case and Court Appearance
Miscellaneous Reimbursable Expenses
Mileage: Automobile
Survey Vehicle
Outside Consultant Services
Out of Pocket Expenses

Permit Fees 

Allen & Major Associates, Inc  | Hourly Rates

$180.00/Hour
$150.00-$170.00/Hour 
$135.00-$160.00/Hour 
$125.00-$135.00/Hour 
$100.00-$130.00/Hour
$100.00/Hour
$85.00-$135.00/Hour
$75.00/$100/Hour
$80.00-$100.00/Hour
$80.00/Hour
$75.00/Hour
$180.00/Hour
$275.00/Hour
$125.00/Hour

$250.00/Hour

$0.585/Mile
$0.90/Mile
Cost +10%
Cost +10%
Cost +3%
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Allen & Majo r Associates, Inc | Town of Wareham 

A&M provides design services to a wide array of Clients. A 
sampling   of   relevant   projects   that   are   municipally    based    are 
noted below. Additional examples can be provided upon request. 

Town of East Bridgewater Conservation Commission 

A&M has been used as an on-call peer review engineer for the Town’s 
Conservation Commission. A&M’s role was to provide engineering review of an 
application made before the Commission and denote compliance with the local 
regulations, the Wetlands Protection Act, and standard engineering practice. 
In completing seven (7) individual peer reviews with the Commission, A&M’s 
role included reviewing the submitted materials, identifying completeness of 
information, providing a written summary of findings on each application that 
is used by the applicant team, and attendance at the Commission’s public 
hearing, if desired. All peer review projects were completed on a lump sum basis, 
however, A&M remained flexible to additional tasks as may have been necessary 
during the review, including site visits and observing stormwater test pits. 

Properties reviewed included: 

401 West Street 

0 West Street 

457 Oak Street 

427 North Bedford Street 

798 North Bedford Street 

848 North Bedford Street 

906 North Bedford Street 

Relevant Projects 



Town of West Bridgewater Conservation Commission

A&M’s services in West Bridgewater were similar in nature to those provided 
within the Town of East Bridgewater - acting as an on-call peer review 
engineer for the Town’s Conservation Commission. A&M’s role was to 
provide engineering review of an application made before the Commission 
and denote compliance with the local regulations, the Wetlands 
Protection Act, and standard engineering practice. In completing six (6) 
individual peer reviews with the Commission, A&M’s role included 
reviewing the submitted materials, identifying completeness of 
information, providing a written summary of findings on each application 
that is used by the applicant team, and attendance at the Commission’s 
public hearing, if desired. All peer review projects were completed on 
a lump sum basis, however, A&M remained flexible to additional tasks 
as may have been necessary during the review, including site visits and 
observing stormwater test pits. 

Properties reviewed included:

0 South Elem & Lincoln Street 

0 Brooks Place

5 Manley Street

400 Manley Street

405 West Street

Scotland & Maple Street

Relevant Projects

Allen & Major Associates, Inc  |  Town of Wareham



STAY CONNECTED

allenmajor.com

© 2022 Allen & Major Associates, Inc.

Woburn, MA: (781) 935-6889

Lakeville, MA: (508) 923-1010

Manchester, NH: (603) 627-5500

Or email an inquiry to: info@allenmajor.com
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